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ALABAMA
Addendum No. 1

To:  Pre-Bid Meeting Attendees and Registered Plan holders

From: Roger Washington
City of Mobile Architectural Engineering Department

Re:  Hope Community Center - Mechanical Improvements
Project # PR-072-23

Harmon Community Center - Mechanical Improvements
Project # PR-069-23

Date: November 19, 2024
This Addendum forms a part of, and modifies, the Call for Bids for the above referenced project,
dated November 19, 2024. Acknowledge the receipt of this Addendum No. 1 and all subsequent

Addenda, if any, in the space provided on both Bid Forms. Failure to do so may subject Bidder to
disqualification.

General:
Item 1. BID DATE CLARIFICATION: Change the bid date in all references to December 11,
2024, in all portions of the Request for Bids. All other aspects of the Bid receipt

information remains the same.

Clarifications:

Item 1. The Pre-Bid Conference Agenda with Modifications and Pre-Bid Conference Attendance
Roster, dated November 19, 2024 are attached and form part of Addendum No. 1.
Revisions to the Pre-Bid Agenda are indicated with a strike-through for deletions and bold
italic typeface for additions.

Item 2. Contractor shall protect gym floors and all other areas of work during all phases of
construction.

Forms and Specifications: N/A

Drawings: N/A

RFD’s: N/A

ATTACHMENTS:




1. Pre-Bid Agenda with Modifications
2. Attendance Roster

END OF ADDENDUM NO. 1



Note:

PRE-BID CONFERENCE AGENDA
PROJECT with Modifications

FOR

HOPE COMMUNITY CENTER - MECHANICAL IMPROVEMENTS
850 Edwards St, Mobile, AL 36610
Project # PR-072-23

HARMON COMMUNITY CENTER - MECHANICAL IMPROVEMENTS
1611 Belfast St, Mobile, AL 36605
Project # PR-069-23

November 19, 2024 at 9:00 a.m.

This Agenda is complimentary, for general use as an outline and for discussion during this meeting. Any
errors, omissions, or clarifications shall be communicated to the Engineer for distribution. This Agenda does
not attempt to be, nor represent, any recapitulation of Project requirements, and does not change or alter
same in any respect; Changes, if any, will only be made by written Addendum.

Welcoming remarks. Reminder to sign in on sheet being circulated

Name of Owner — City of Mobile
Project Managers —Roger Washington, Will Mastin

Smith Mechanical personnel:
Roger Smith, P.E.

Every General Contractor and every Subcontractor should read and be familiar with all of the “front-end”
documents and all of Division 1 of the Project Manual, in addition to the work they are bidding.

Bid time, date, place —are indicated in the Advertisement for Bids; Sealed bids will be received and clocked
in until 2:15 pm, Wednesday, the 11*" day of December, 2024 ; bidders shall insert sealed Bids into a
receptacle, marked “City of Mobile Bids”, located in the elevator lobby outside the office of the City Clerk
Office, 9t Floor South Tower, Government Plaza, 205 Government Street, Mobile, Alabama 36602. Bid will
be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of Government Plaza.

It is the Contractors responsibility to make sure their Bid is received prior to bid time or they will not be
accepted.

Note that Advertisement and Instructions to Bidders should be read by each bidder. For insurance
requirements refer to Invitation & Instructions to Bidders in the Project Manual. A Certificate of Insurance
evidencing all the minimum requirements must be provided to and accepted by the City of Mobile prior to
commencing on the contract.

Contractors shall use the Bid Form included in Project Manual, copies of which are furnished to each bidder
with Bid Documents. Bids must include all required attachments noted in the Bid Form at the time of
Bidding.
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10.

11.

12.

13.

14.

15.

16.

17.

Before submitting a bid for Work, the bidders shall carefully examine the Bid Documents, visit the site, and
satisfy themselves as to the nature and location of the Work and the general and local conditions, including
weather, the general character of the site and building, the character and extent of existing work within or
adjacent to the site and any other work being performed thereon at the time of submission of their bids.

Addenda - Minutes of Pre-Bid Meeting, and any pertinent items discussed shall be issued as Addendum
following the Pre-Bid Meeting. Any further addenda necessary after the Pre-Bid Meeting will be posted on
the City of Mobile Bids website.

Clarifications will be made only by written Addenda, posted on the City of Mobile website. Questions and
Clarifications must be submitted in writing 48 hours prior to bid.

When the Bid Documents identify three or more sources and the list of sources is not followed by “or
approved equal” or similar wording, the bidder’s proposal shall be based upon one of the identified
sources, unless the bidder obtains “Pre-bid Approval” of another source. Approval of substitutions, if
granted, shall not be effective until published by the Architect in an addendum to the Bid Documents.
Requests for substitutions will not be considered 72 hours prior to bid.

If there is a conflict, discrepancy, or confusion between the existing conditions, plans and specifications for
work, materials or equipment and the Contractor does not receive written clarification from the Architect
prior to the opening of bids the Contractor shall include the better quality or greater quantity of work in
his/her bid.

Bids must be submitted on the Bid Form as contained in the Bid Documents; only one copy is required to
be submitted.

Allinformation requested of the bidder on the Bid Form must be filled in. The form must be completed by
computer or hand-printed in ink.

Bids shall be accompanied by a Bid Security equal to 5% (percent) of the total bid price, including the
allowance if any, butin no event not more than $10,000.00. Bid Security shall be on the form of a Bid Bond
or cashier’s check payable to the City of Mobile. No Bid Security is required on Bids less than $10,000.00.

Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting and Major Supplier Plan and
other supporting data specified, shall be contained in a sealed, opaque envelope, approximately 9x12
inches or larger and be marked on the outside with the words "SEALED BID FOR (Hillsdale Community
Center — Mechanical Improvements) — PROJECT NUMBER: (PR-068-23)".

Performance Assurance and Insurance: The bidder to whom award is made shall provide a Performance
Bond equal to 100% of the total Contract Amount (including the allowance) and a Labor and Material Bond
equal to 100% of the total contract amount (including the allowance). The accepted Bidder shall also
provide insurance as required in section 1.20

NO WORK IS TO BE PERFORMED UNTIL PROOF OF COMPLIANCE WITH THE INSURANCE REQUIREMENTS
HAS BEEN RECEIVED BY THE CITY OF MOBILE.

Additional requirements; A valid City of Mobile business license for the duration of the contract period.
E-verify Documentation: The Beason-Hammond Taxpayer Protection Act applies to this project.
Contractor shall comply with the requirements of this Act and show proof of enrollment in the E-verify
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19.

21.

22.

23.

24.

25.

26.

27.

28.

29.

program by submitting the electronically generated Federal E-verify document prior to signing of the
construction contract. (See Project Manual)

Bids may be delivered in person or by mail if ample time is allowed for delivery.
Bids will be opened and read publicly at the time and place indicated in the Advertisement for Bids.

Proposals may be rejected if they contain any omissions, alterations of forms, additions not called for,
conditional bids, alternate bids unless called for, incomplete bids, deletions, or irregularities of any kind.

Completion Time for Project: Base Bid Completion Time: The Project shall be completed within Ninety
(90) calendar days each, from the date indicated by the Notice to Proceed. Time begins from date of
Official Notice to Proceed

At the time the Contractor is duly awarded the Bid, receives the signed Contract and the Notice to Proceed,
he shall submit a Construction Schedule to the Architect which reasonably reflects the amount of time
required for each Phase of Work and the deadline by which it can be expected that such phase of the Work
be completed. This Schedule should accurately reflect the date for Substantial Completion, and take into
consideration any reasonable contingencies.

The Contractor shall be responsible for all project safety. Neither the Architect nor the Owner will be
responsible for the Contractor’s safety precautions, means, methods, techniques, sequences, or
procedures. The Contractor’s personnel that will be responsible for safety shall be OSHA certified. Safety
barricades (as described in the contract documents) for project, including equipment and storage areas,
part of contractors means, methods, techniques, sequences, procedures; cost of any type fencing,
barricades, etc. necessary shall be incidental to project.

Parking for Contractors and their Subs and workers: Shall be coordinated with the Owner.

Traffic Control:

. Coordinate all construction activities with parties having jurisdiction.

. Particular attention shall also be paid to vehicular and pedestrian traffic and routing of such during
project.

Meetings: Owner / Architect / Contractor (OAC) Progress Meeting to be held per project requirements.
Pre-Construction Conference will be held once a Contractor has been awarded the project and contract
signed.

Liquidated Damages: Per Item Il Invitation & Instructions to Bidders, 1.24 LIQUIDATED DAMAGES: for non-
completion of the work within the time limited agreed upon will be accessed in the amount of actual
damages to the Owner but in no event not more than $250.00 per day.

Retainage withheld at 5% of the first 50% of Construction Completed until the amount equals 2.5% of
the full contract amount. The final 2.5% of the full contract amount is withheld as retainage until all
close out requirements are met, proof of advertisement, warranties, Consent of Surety and release of
liens, etc. By State of Alabama Law, notice of final completion of the contract shall be published in a
local newspaper of general circulation.
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30. Smith Mechanical Consulting and Design (Project Engineer).
Address and telephone numbers: 61 St. Joseph Street, Mobile AL 36602
Phone: (251) 402-1364. E-mail: roger@smitheng.us
Project Manager: Roger J. Smith, PE

31. Closing remarks / questions.
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ATTENDANCE ROSTER

MEETING

PROJECT

LOCATION

DATE

Pre-Bid Conference

Hope Community Center - Mechanical Improvements
Community Center - Mechanical Improvements

Harmon

850 Edwards St, Mobile, AL 36610
1611 Belfast St, Mobile, AL 36605

Tuesday, November 19, 2024

PR-068-23 —
NAME ORGANIZATION PHONE CELL PHONE E-MAIL
Roger Smith Smith Mechanical Consulting and Design 251.402.1364 roger@smitheng.us
Roger Washington City of Mobile 251.208.7812 roger.washington@citvofmabile.o
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