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SECTION 00200 
INSTRUCTIONS TO BIDDERS 

PART 1 GENERAL 

A. This section includes the INSTRUCTIONS TO BIDDERS, AIA
Document A701-1997 to be utilized with the Owner’s most recent
modifications and which shall be used in conjunction with the entire
Bid Documents and Section 00300 SUPPLEMENTARY
INSTRUCTIONS TO BIDDERS for this project.
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SECTION 00100 – 1 INVITATION TO BID 

SECTION 00100 
INVITATION TO BID 

You are invited to submit a sealed bid for construction of the following facility: 

PROJECT NAME:  Sanitation Service Upgrade & Generator Installation 
PROJECT LOCATION:  770 Gayle Street, Mobile, Alabama 36604 
PROJECT NUMBER:  PW-069-22 

1 BID DATE: 
A. Sealed Bids will be received and clocked in until 2:15 PM local time, Wednesday, the 

17th day of July 2024, in the office of the City Clerk, Government Plaza, 9th Floor 
South Administrative Tower, 205 Government Street, Mobile, Alabama 36602.

B. All Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids 
received after the specified time, will be automatically rejected and returned 
immediately, unopened.

C. Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of 
Government Plaza.

2 SPECIFICATIONS AND DRAWINGS: 
A. Specifications and Drawings are on file and may be examined and obtained from the

following location:  https://www.cityofmobile.org/bids/
B. Bidders shall use complete sets of Bid Documents in preparing their bid. Neither the

Owner nor Architect/Engineer assumes responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bid Documents.

C. Bidders shall register with the Project Manager at the Pre-Bid Conference.
D. Addenda will be issued via e-mail to each bidder who registers with the Project

Manager at the Pre-Bid Conference.
E. This is a tax exempt project and shall be certified by the requirements of the

Alabama Department of Revenue.  Bidders shall NOT include sales and use
taxes with their bid amounts.  Bidders shall complete the Sales Tax Form C-3A
and include it as an attachment to their Bid Form (see Section 00400).

F. Product Substitutions must be pre-approved before the bid (see Section 01635 for
requirements).

3 BID SURETY:  Required on Bids $10,000.00 or more 
A. A Cashier’s Check drawn on a bank registered to do business in the State of Alabama

and which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event
more than $10,000.00 is required to accompany Bid.

B. Bid Bond must be issued by a Surety licensed to do business in the State of Alabama.
Bidder shall require the attorney in fact who executes the required bonds on behalf of
the surety to affix to the bond a certified and current copy of the power of attorney.

https://www.cityofmobile.org/bids/
Cindy Klotz
Paragraph edited for Covid Rules

Cindy Klotz
Edited for online bid packages.

Cindy Klotz
This is pretty much what we do, but make sure you send them to all the pre-bid attendees so if there is a supplier involved they also get the addendums.

McIntyre, Shannon
Use paragraph if project is a tax exempt project.  Add C-3A to bid form

Cindy Klotz
Changed to match index

Cindy Klotz
If you have any of these, make sure you include an edited Section 01400, and make sure your bidding timeline leaves enough time to do this.


Cindy Klotz
Changed “…drawn on an Alabama bank…” to “…drawn on a bank registered to do business in the State of Alabama and which is a member of the Federal Deposit Insurance Corporation…” at the direction of the Legal Dept.

Cindy Klotz
Changed to remove signed and countersigned by a licensed agent and add requirement for power of attorney.
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SECTION 00100 – 2 INVITATION TO BID 

C. No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after
the time designated above for receipt of bids.

D. The City of Mobile will have sixty (60) days from the bid opening date to award
contract.

4 SURETY QUALIFICATIONS: 
A. A Surety authorized to do business in the State of Alabama must issue Bonds.
B. If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class

VI as reported by the latest issue of Best Key Rating Guide Property-Casualty
published by Alfred M. Best Company, Inc.

5 IRREGULARITIES AND REJECTION: 
A. The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding,

and to reject any or all Bids.
6 BIDDER QUALIFICATIONS: 

A. Bids for Work costing $50,000 or more must be licensed pursuant to current Alabama
law and of classifications compliant with the State of Alabama Licensing Board for
General Contractors.  Note that if the contract amount is $10,000 or greater, both a
Performance Bond and a Labor and Material Payment Bond shall be required.  Before
Bidding, Contractor shall verify their license classification of their General Contractors
license with the State of Alabama Licensing Board for General Contractors to verify
classification is acceptable to perform 51% of the Scope of Work.

B. In case of a joint venture of two or more Contractors, the amount for the bid shall be
within the maximum bid limitations as set by the State of Alabama Licensing Board for
General Contractors of at least one of the partners to the joint venture.

7 NON-RESIDENT CONTRACTORS: 
A. Except for contracts funded in whole or part with funds received from a federal agency,

preference shall be given to resident Contractors on the same basis as the
nonresident Contractor’s state awards contracts to Alabama Contractors bidding in
similar circumstances.

B. Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama
Secretary of State and the Alabama Department of Revenue.  Provide the Secretary of
State Business “Entity ID Number” on the Bid Form in the space provided.

8 MANDATORY PRE-BID CONFERENCE: 
A. A Pre-Bid Conference shall be held on June 18, 2024, at the City of Mobile

Sanitation Department, 770 Gayle Street, at 10:00 AM local time.  The conference 
will include an opportunity for prospective bidders to access the rooftop (the City of 
Mobile will not be able to provide ladders).  A representative of the Bidder is 
encouraged to be present at the meeting.  However, if no representative can be 
present in person, the Bidder shall contact the Project Manager at (251) 20-7812, at 
least 24 hours prior to the meeting, in order to coordinate attendance of the meeting by 
conference call. Bidders are required to participate in the Pre-Bid Conference, visit the 
site prior to submitting a Bid and include all costs associated with the project in their 
Bids.

Cindy Klotz
Very rarely you’ll need to extend this period.  If you do, make sure that you also match section 00200 Article “modification or withdrawal of bids.”  I had to do this when I was waiting on a Corps of Engineers Permit.

Cindy Klotz
See comment above

Cindy Klotz
Keep Bonds in here for projects over $10,000, unless Kim tells you specifically and in an e-mail that you do not have to have them.  She usually likes to waive this AFTER the pre-bid has been held so that’s the best time to ask...AFTER, not BEFORE.  If Bonds can be waived you can waive them in an addendum.  Bonds are REQUIRED for $50,000.00 and over….state law, no exceptions.

Cindy Klotz
Kim altered this sentence.

Cindy Klotz
Changed to coordinate with other document requirements.

Cindy Klotz
Edited for Covid Requirements.
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SECTION 00100 – 3 INVITATION TO BID 

B. Minutes of this conference will be issued as an Addendum for the project.

9 BID SUBMITTAL: 
A. Bids must be submitted on copies of the Bid Forms furnished in the bidding 

documents.

B. Bid, with Bid Security, Sales Tax Form C-3A , City of Mobile Supplier Diversity 
Subcontracting and Major Supplier Plan, and other supporting data specified, shall be 
contained in a sealed, opaque envelope, approximately 9x12 inches or larger and be 
marked on the outside with the words "SEALED BID FOR Sanitation Service 
Upgrade & Generator Installation- PROJECT NUMBER: PW-069-22”.

C. The Bid envelope shall be clearly addressed to the Owner as indicated on the Bid 
Form and include the bid date, the name, address and State License number and 
classification of the Bidder issued by the State of Alabama Licensing Board for 
General Contractors.

D. All Bids of $50,000 or more must include the bidder’s State of Alabama General 
Contractor’s License information written on the outside of the bid envelope.  Any bid 
submitted without such license information may be rejected and returned to the bidder 
unopened.

E. In addition, in large letters on both front and back of envelope, write the following: DO 
NOT OPEN UNTIL TWO-THIRTY PM, July 18, 2024.

F. For a bid to be valid it shall be delivered at designated location prior to time and date 
for receipt of Bids indicated in INVITATION TO BID, or prior to any extension thereof 
issued to Bidders. After that time no Bid will be received or withdrawn.

G. When sent by mail, preferably special delivery, express service, or registered mail, the 
sealed Bid, marked as indicated above, shall be enclosed in another envelope for 
mailing such that the exterior mailing container or envelope may be opened without 
revealing the contents of the Bid.  It is the Contractors responsibility to assure delivery 
of the bid to the City Clerk’s Office prior the time and date established.

10 EQUAL OPPORTUNITY: 
A. The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all

Contractors comply with the Equal Employment Opportunity laws and the provisions of
the Bid Documents in this regard.

B. The City of Mobile also encourages and supports the utilization of Minority Business
Enterprises on these and all other publicly solicited Bids, and shall be in compliance
with the City of Mobile’s Minority Utilization Plan as adopted by the City Council.

C. Contractor shall provide an appropriately completed copy of the “City of Mobile
Subcontracting and Major Supplier Plan” in the envelope with their Bid Form.  Form
shall document DBE Subcontractors participating in the project and, should the total %
of DBE participation not meet the 15% minimum, all efforts to obtain DBE
Subcontractors shall be documented on or attached to the DBE Form when submitted.
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SECTION 00100 – 4 INVITATION TO BID 

During construction, contractors are required to submit a “DBE Utilization Report” with 
every Pay Application. 

D. Contractors should contact the City of Mobile, Supplier Diversity Manager for
assistance with DBE Subcontractor information and any questions regarding the DBE
Compliance Forms.  Contact Archnique Kidd at 251-208-7967.

E. A Directory of DBE Vendors can be found at the following location:
https://workwith.cityofmobile.org/

11 ADDITIONAL BIDDING PROCEDURES: 
A. Refer to the complete information in the Bid Documents prior to submitting a bid.

Additional Bidding Procedure information is contained therein, particularly in the
specification Section 00200 “Instructions to Bidders - AIA Document A701” and in the
specification Section 00300 “Supplementary Instructions to Bidders”.

12 STATE OF ALABAMA IMMIGRATION ACT 
“The State of Alabama, under the Beason-Hammon Alabama Taxpayer and Citizen 
Protection Act, Act No. 2011-535, Alabama Code Section 31-13-1, et. Seq., requires: 

A. That the Contractor shall be enrolled in the E-Verify Program, shall participate in that
Program during the performance of the contract, and shall verify the immigration
status of every employee who is required to be verified, according to the applicable
federal rules and regulations; and

B. That it will attach to the contract the company’s documentation of enrollment in E-
Verify.

C. The subcontractor must also enroll in the E-Verify Program prior to
performing any work on the contract and shall attach to its sworn affidavit

  documentation establishing that the subcontractor is enrolled in the E-Verify 
  Program. 

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT 
ACTIVITIES 

A. By signing this contract, Contractor further represents and agrees that it is not
currently engaged in, nor will it engage in, any boycott of a person or entity
based in or doing business with a jurisdiction with which the State of Alabama
can enjoy open trade.

END OF SECTION 00100 

https://workwith.cityofmobile.org/
Cindy Klotz
Required for AIA projects over $250,000.00

Parker, Brenda
Changed to $100,000.00 as of 03.08.21 per email from Archnique Kid

Cindy Klotz
Updated for Link to DBE Vendors.

Cindy Klotz
Keep this in for AIA projects only.  If you remove it, re-number the rest of the articles.

Cindy Klotz
Keep in if the project is $15,000.00 or more 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

FEDERAL, STATE, AND LOCAL 
LAWS MAY IMPOSE 
REQUIREMENTS ON PUBLIC 
PROCUREMENT CONTRACTS. 
CONSULT LOCAL AUTHORITIES 
OR AN ATTORNEY TO VERIFY 
REQUIREMENTS APPLICABLE TO 
THIS PROCUREMENT BEFORE 
COMPLETING THIS FORM. 

It is intended that AIA 
Document G612™–2017, 
Owner’s Instructions to the 
Architect, Parts A and B 
will be completed prior to 
using this document.     

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

for the following Project: 
(Name, location, and detailed description) 
Sanitation Service Upgrade & Generator Installation 
770 Gayle Street Mobile, Alabama 36604 
PW-069-22 

THE OWNER: 
(Name, legal status, address, and other information) 
City of Mobile 
P.O. Box 1827 
Mobile, Alabama 36633-1827 

THE ARCHITECT: 
(Name, legal status, address, and other information) 
Dell Consulting, LLC 
813 Downtowner Boulevard, Suite D 
Mobile, Alabama 36609 
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§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form
of Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications,
or corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or
services, or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.  A Bidder must be licensed by the State Licensing Board for General Contractors if the amount for the 
Contract exceeds the amount established by said Board.  

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.  A Sub-bidder performing Work must be licensed by the State Licensing Board for General Contractors if the
Sub-bidders’ contract amount exceeds that established by said Board.

§ 1.10 A non-resident Bidder or Sub-bidder is one who
a. Is neither organized nor existing under the laws of the State of Alabama
b. nor maintains its principal place of business in the State of Alabama.

A non-resident contractor who has maintained a permanent branch office within the State of Alabama for at least five 
(5) continuous years shall not thereafter be deemed to be a non-resident contractor so long as such contractor continues
to maintain a branch office within Alabama.

ARTICLE 2 BIDDER’S REPRESENTATIONS 
§ 2.1 By submitting a Bid, the Bidder represents that:

.1 the Bidder has read and understands the Bidding Documents; 

.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being 
bid concurrently or presently under construction; 

.3 the Bid complies with the Bidding Documents; 

.4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be 
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract 
Documents; 

.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without 
exception; and 

.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of 
Agreement between the Owner and Contractor. 

§ 2.2 The Bidder is licensed by the State Licensing Board for General Contractors and the amount Bid does not exceed
the Bid Limit stipulated in the Bidder’s License and by the City of Mobile.
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§ 2.3 Each and every Contractor belonging to or comprising a part of any entity that is bidding as a joint venture or
association involving two or more contractors is licensed by the State Licensing Board for General Contractors and that
the amount Bid does not exceed the Bid limit stipulated in at least one of their licenses.

§ 2.4 Any non-resident Bidder is authorized by the Secretary of State of Alabama and is registered with Alabama
Department of Revenue to transact business in Alabama.

§ 2.5 Joint Ventures or Associations of Contractors, whether the same are Bidders or Subcontractors of Bidders, will
remain in existence until all insurance and warranty requirements for the Project have been fulfilled.

ARTICLE 3   BIDDING DOCUMENTS 
§ 3.1 Distribution
§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the 
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant 
of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents
§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least five (5) calendar days prior to the date for receipt of Bids.

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely
upon them.

§ 3.2.4 The Contract Drawings and Specifications are intended to cooperate and agree, but should conflicts or difference
be found to exist between the requirements within either and clarification has not been obtained in accordance with the
above procedure prior to Bidding, then the most costly and/or restrictive interpretation by the decision of the
Architectural Engineering Department Director will be final.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required 
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process
§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least five (5) calendar days prior to the
date for receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications
and interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.
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§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or
equipment specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description
of the proposed substitution including the name of the material or equipment proposed as the substitute, performance
and test data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall
include a statement setting forth changes in other materials, equipment, or other portions of the Work, including
changes in the work of other contracts or the impact on any Project Certifications (such as LEED), that will result from
incorporation of the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.3.6 See Division One Section “Substitution Procedures”, if included in Specification.

§ 3.4 Addenda
§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than two (2) days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4   BIDDING PROCEDURES 
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.  No bid will be
considered unless made out and submitted on a copy of the Bid Form, Section 00400.  Additional Bid Forms will be
furnished to prospective Bidders upon request.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable 
medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy,
the amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change” or as required
by the bid form.

Unit Prices:  Supply requested Unit Prices where shown on the Bid Form,  Such Unit Prices shall be used to adjust the 
Contract Amount where the quantities shown on the Drawings and/or Specifications do not reflect amounts required for 
completion of the work.  Where Completion of the Work requires quantities in excess of those shown on the drawings 
and specifications, unit prices shall be used to compute an extra payment to the Contractor.  Where completion of work 
required quantities less than those on the Drawings and/or specifications, unit prices shall be used to compute a credit to 
the Owner. 

Contingency Allowance:  As shown on the Bid Form, Contractor shall add the amount of the contingency allowance to 
the Base Bid to derive the Total Bid.  The contingency allowance shall cover cost of material, labor, overhead, profit 
and other expenses for complete installation of items of additional work as required for a complete functional project.  
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The contingency allowance shall be used to fund unforeseen conditions not covered in the construction documents and 
shall be subject to the provisions of change orders.  Upson the completion of work any unused portion of the 
contingency allowance shall be credited to the Owner by change order. 

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated
by the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other
manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security if so required in the Bidding Documents:
The Bidder shall provide a Bid Security in the form of a cashier’s check drawn on an Alabama bank or a Bid Bond.
Bid Security is required for bids exceeding $10,000.00.  Bid Security shall be in the amount of 5% of the TOTAL BID,
but in no event more than $10,000.00. The Bidder pledges to enter into a Contract with the Owner on the terms stated in
the Bid and shall, if required, furnish bonds covering the faithful performance of the Contract and payment of all
obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if
required, the amount of the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty.

§ 4.2.2 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless
otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
(a) the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that
Bids may be withdrawn; or (c) all Bids have been rejected.

§ 4.2.4 Bonds must be issued by a Surety authorized to do business in the State of Alabama.  A Performance Bond and a
Labor and Material Payment Bond are required for projects exceeding $10,000.00.  If the project cost is $50,000.00 or
more, the Surety must have a minimum rating of A/Class VI as reported by the latest issue of Best’s Key Rating Guide
Property-Casualty published by Alfred M. Best Company, Inc.

§ 4.3 Submission of Bids
§ 4.3.1 Submission of Bid shall be as stated in Section 00100, Invitation to Bid, Paragraph 9, titled “Bid Submittal”.

§ 4.3.2 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted
after the date and time for receipt of Bids, or at an incorrect place, will not be accepted and will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§ 4.3.4 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid
§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice
shall be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The
receiving party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not
considered. Notice of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the
amount of the original Bid.
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§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same
format as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security, if
required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5   CONSIDERATION OF BIDS 
§ 5.1 Opening of Bids
If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made
available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the
Bid has been submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds
available. Unless otherwise prohibited by law, the Owner shall have the right to waive informalities and irregularities in 
a Bid received and to accept the Bid which, in the Owner’s judgment, is in the Owner’s best interests. 

§ 5.3.2 The Owner shall accept Alternates in the order listed on the Bid Form to determine the lowest responsive and
responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6   POST-BID INFORMATION 
§ 6.1 Contractor’s Qualification Statement
Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification
Statement, unless such a Statement has been previously required and submitted for this Bid.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, within three (3) calendar days or as
stipulated in the Bidding Documents, submit in writing to the Owner through the Architect:

.1 a designation of the Work to be performed with the Bidder's own forces; 

.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers 
of each; and 

.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design) proposed for the principal portions of the Work. 

.4 The name of the Project Superintendent and Project Manager together with the resume of 
qualifications of each; 

.5 Nonresident Contractor shall submit a letter from an attorney as required by Subparagraph 11.1.2 
below and; 

.6 Engineering Firm or Testing Laboratory for testing as specified. 

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit
an acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or
Alternate Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted
bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.
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§ 6.3.5  The Contractor shall, within ten (10) calendar days of receiving Contract Forms for signature, furnish to the
Owner the following items, along with the signed contract, or the Bid Security will be forfeited automatically without
further delay:

.1  A Signed Construction Contract; 

.2  Performance Bond and Labor and Material Payment Bond (originals) on all Bids over $10,000.00; 

.3  Certificate of Insurance and copy of Builder’s Risk Policy (original), as identified in the specifications; 

.4  Schedule of Values; and 

.5  Federal Immigration Law Compliance:  E-Verify enrollment documentation. 

§ 6.3.6  The Bid Check or Bond of the three (3) lowest Bidders will not be returned until after the Construction Contract
is executed.

ARTICLE 7   PERFORMANCE BOND AND PAYMENT BOND 
§ 7.1 Bond Requirements
§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If
the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds
shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds
in the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

§ 7.1.4  A Surety authorized to do business in the State of Alabama shall issue Performance Bond and Labor and
Material Payment Bond, as required by the Contract Documents.  If the project cost is $50,000.00 or more, the Surety
must have a minimum rating of A/Class VI as reported by the latest issue of Best’s Key Rating Guide Property-
Casualty, published by Alfred M. Best Company, Inc.

§ 7.2 Time of Delivery and Form of Bonds
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than ten (10) calendar days from receiving the
Construction Contract forms for signature.

§ 7.2.2 The bonds shall be written on City’s Performance Bond and Labor and Material Payment Bond forms.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to
the bond a certified and current copy of the power of attorney.

ARTICLE 8  FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document 
A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a Stipulated Sum. 

§ 8.1.1  AIA Document A101, Standard Form of Agreement Between Owner and Contractor where the Basis of Payment
is a stipulated sum will be edited electronically and include the standard signatures as required by the City of Mobile.

ARTICLE 9 NONDISCRIMINATION 
§9.1.1  Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, including but not
limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors performing work for the
City of Mobile not discriminate on the basis of race, creed, color, national origin or disability, require that all
subcontractors they engage do the same, and make every reasonable effort to assure that fifteen percent of the work
performed under contract be awarded to socially and economically disadvantaged individuals and business entities.
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Contractor shall provide a completed copy of the City of Mobile Subcontracting and Major Supplier Plan with the Bid 
Form, for bids of $250,000.00 or greater. 

ARTICLE 10 USE OF DOMESTIC PRODUCTS 
§ 10.1.1 Section 39-3-1 Code of Alabama provides that the Contractor agrees, in the execution of this contract, to use
material supplies and products manufactured, mined, processed or otherwise produced in the United States or its
territories, if available at reasonable prices, and that breach of this agreement by the Contractor shall result in the
assessment of liquidated damages in an amount not less than $500 nor more than 20 percent of the gross amount of the
contract price.

§ 10.1.2  Section 39-3-4, Code of Alabama provides that the Contractor for a municipal construction project, financed
by the State of Alabama or any political subdivision thereof, is required to use steel produced within the United States.  
If the Contractor violates the requirement to use domestic steel, this contract will automatically be revoked and the 
contractor shall not be entitled to any set-off or recoupment for labor or materials used up to the time of revocation. 

ARTICLE 11 PREFERENCE TO RESIDENT CONTRACTORS 
§ 11.1.1  Except for contracts funded in whole or in part with funds received from a federal agency, preference shall be 
given to Alabama resident contractors, and a nonresident bidder domiciled in a state having laws granting preference to 
local contactors shall be awarded the contracts only on the same basis as a the nonresident bidder’s state awards 
contracts to Alabama contractors bidding under similar circumstances.  In the letting of public contracts in which any 
state, county or municipal funds are utilized, resident contractors in Alabama, be they corporations, individuals or 
partnerships, are to be granted preference over nonresidents in awarding of contracts in the same manner and to the 
same extent as provided by the laws of the state of domicile of the nonresident.  

§ 11.1.2  A successful nonresident bidder shall include in his post bid submittals a written opinion of an attorney at law
licensed to practice law in such nonresident bidders’ state of domicile, as to the preferences, if any or none, granted by
the law of that state to its own business entities whose principal places of business are in that state in the letting of any
or all public contracts.

ARTICLE 12 PRE-BID REQUIREMENTS 
§ 12.1 STATE OF ALABAMA CONTRACTORS LICENSE
§ 12.1.1  If the Project total bid amount is $50,000 or more, a license issued by the State of Alabama Licensing Board
for General Contractors is required prior to submitting a bid and the licensed classification and bid limits must cover the
type of work in this project.  See Invitation to Bid, Section 6 “Bidder Qualifications”.

§ 12.2 A NONRESIDENT BIDDER 
§ 12.2.1  Every bidder shall be registered with the Department of Revenue prior to bidding and all bidders shall have a
certificate of authorization to do business in Alabama from the Secretary of the State of Alabama.  The registration
number shall be included on the bid form.

ARTICLE 13 POST-BID REQUIREMENTS 
§ 13.1 CITY CONTRACTOR’S LICENSE
13.1.1  A City of Mobile Contractor’s License is required and must be current at the time of bidding.  Contractor must
qualify and post $10,000.00 Surety Bond with the Land Use/Code Administration Department before a Contractor’s
License will be issued by the Revenue Department.  Information on the City Contractor’s License may be obtained by
writing or calling:
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Land Use/Code Administration Revenue Department 
P. O. Box 1827  P. O. Box 1827 
Mobile, Alabama  36633-1827 Mobile, Alabama  36633-1827 
Phone:  251.208.7421 251.208.7461 

13.2 E-VERIFY DOCUMENTATION
§ 13.2.1  The Contractor agrees that it shall comply with all of the requirements of the State of Alabama Immigration
Law (Act. No. 2011-535 as amended by Act. No. 2012-491, Alabama Code (1975) Section 31-13-1, et. Seq., See
Section 31-13-9), and the provisions of said Law, including all penalties for violation thereof, are incorporated therein. 

13.3 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT ACTIVITIES 
§ 13.3 The Contractor represents and agrees that it is not currently engaged in, nor will engage in, any boycott of a
person or entity based in or doing business with a  jurisdiction with which the State of Alabama can enjoy open trade.
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SECTION 00300 

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

THE ATTENTION OF ALL BIDDERS IS CALLED TO THE FOLLOWING 
INSTRUCTIONS AND CONDITIONS: 

l. BIDDING DOCUMENTS:
A. Bidders may obtain complete sets of Bid Documents and Specifications (Project

Manual) from the Department of Architectural Engineering as listed in the
Invitation to Bid.

B. Bidders shall use the complete set of documents in preparing their bid. The City
of Mobile assumes no responsibility for errors or misinterpretations resulting
from use of an incomplete set of documents.

2. INTERPRETATION OF BID DOCUMENTS:
A. Bidders shall carefully study and compare the Bidding Documents and compare

various components of the Bidding Documents with each other, shall examine
the site and local conditions and shall at once report to the Project Manager any
errors, inconsistencies or ambiguities discovered.

B.  Bidders requiring clarification or interpretation of the Bidding Documents shall
 make a written request to the Project Manager by 3:00 PM at least five (5)
calendar days prior to the date for receipt of Bids.  E-mail requests are
preferred and should be addressed to thomasm@cityofmobile.org.

C. Interpretations, corrections and changes to the Bidding Documents will be
made by a formal, written Addendum. Interpretations, corrections and changes
to the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely on them.

D. Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to
provide for the most costly and/or restrictive interpretation of the documents.

3. BIDDING PROCEDURES:
A. No Bid will be considered unless made out and submitted on a copy of the Bid

Form as set forth by the Bid Documents.
B. All blanks on the Bid Form shall be legibly executed in a non-erasable medium.
C. Sums shall be expressed in both words and figures. In case of discrepancy, the

amount written in words shall govern.
D. Interlineations, alterations and erasures must be initialed by the signer of the

Bid.

mailto:thomasm@cityofmobile.org
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E. All requested Alternates, Unit Prices and Allowances shall be bid as indicated
on the Bid Form and the Bid Documents.

F. Addenda shall be considered as a part of the Bid Documents and those issued
prior to the opening of Bids shall be acknowledged on the Bid Form and any
adjustment in cost shall be included in the Contract Sum.

4. BID SECURITY:

A. A Cashier’s Check drawn on an Alabama bank or Bid Bond payable to Owner,
City of Mobile, in the amount of 5% of the Base Bid, but in no event more than
$10,000.00, must accompany bid.  By submitting a Bid Security, the Bidder
pledges to enter into a Contract with the City of Mobile on the terms stated in
the Bid, and will, if required, furnish bonds covering faithful performance of the
Contract and required insurance certificate.  Should the Bidder refuse to enter
into such Contract or fail to furnish such bonds or insurance or any other
required document, the amount of the Bid security shall be forfeited to the
Owner as liquidated damages, not as a penalty.

B. Bid Bond shall be valid for a minimum of sixty (60) days from the date of the
Bid.  The Owner reserves the right to retain the security of all Bidders until the
successful Bidder enters into the Contract or until (60) days after Bid opening,
whichever is sooner.

C. Bonds must be issued by a Surety licensed to do business in the State of
Alabama and must be signed or countersigned by a licensed resident agent of
the State of Alabama.  If the project cost is more than $50,000.00 the Surety
must have a minimum rating of A/Class VI as reported by the latest issue of
Best’s Key Rating Guide Property-Casualty published by Alfred M. Best
Company, Inc.

D. Power of Attorney is required for all Bonds.

5. EXAMINATION OF DOCUMENTS AND SITE WORK:

A. Before submitting a Bid, Bidders should carefully examine the Bid Documents,
visit the site of the Work, including attendance at the MANDATORY Pre-Bid
conference, fully inform themselves as to existing conditions and limitations,
and include in the Bid a sum to cover the cost of all items included in the
Contract and necessary to perform the Work.  The submission of a Bid will be
considered as conclusive evidence that the Bidder has made such
examination.

6. SUBMISSION OF BIDS:

A. Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting &
Major Supplier Plan and other supporting data specified, shall be contained in a
sealed, opaque envelope, approximately 9x12 inches or larger and be marked
on the outside with the words "SEALED BID FOR Sanitation Service
Upgrade & Generator Installation, 770 Gayle Street, Mobile Alabama
36604, PROJECT NUMBER PW-069-22”, the Bid Date, and Contractor's
name, address, and City of Mobile Business License number.  And, if bidding in
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SECTION 00300 – 3  SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

an amount $50,000 or greater, the State of Alabama General Contractor’s 
License number and classification of the Bidder issued by the State of Alabama 
Licensing Board for General Contractors shall be written on the envelope.  

B. Bids shall be deposited at the designated location prior to the time and date for
receipt of Bids. Bids received after the time and date specified in the Invitation
to Bid, or as modified by Addendum, will not be considered.  Late Bids will be
returned to the Bidder unopened.

C. The Bidder shall assume full responsibility for timely delivery at the location
designated for receipt of Bids.

D. Oral, telephonic, facsimile or other electronically transmitted bids will not be
considered.

7. MODIFICATION OR WITHDRAWAL OF BIDS:
A. A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of

one sixty (60) days following the time and date designated for receipt of bids,
and each Bidder so agrees in submitting a Bid.

8. CONSIDERATION AND AWARD OF BIDS:
A. At the discretion of the City, the properly identified Bids received on time will be

publicly opened and will be read aloud.
B. The City shall have the right to reject any and all Bids. A Bid not accompanied

by a required Bid security or a Bid which is in any way incomplete or irregular is
subject to rejection.

C. It is the intent of the City to award a Contract to the lowest qualified Bidder
provided the Bid has been submitted in accordance with the requirements of
the Bidding Documents and does not exceed the funds available. The City shall
have the right to waive informalities and irregularities in a Bid received and to
accept the Bid which, in the City’s judgment, is in the City’s best interest.

D. The award shall be based on the lowest Total Bid for the Base Bid and any
allowances, plus any alternates that may be accepted, as listed on the Bid
Form.

9. PROOF OF COMPETENCY OF BIDDER:
A. Bidders may be required to furnish evidence satisfactory to the City of Mobile

that they have sufficient means and experience in the types of work called for to
assure the completion of the Contract in a satisfactory manner.

10. SIGNING OF CONTRACT:
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A. The Standard Agreement between the City of Mobile and the Contractor,
included herein, shall serve as the Agreement between the City and the
Contractor.

B. The Bidder to whom the Contract is awarded shall, within ten (10) calendar
days of receiving the Contract Forms, properly execute and deliver to the
Owner, the following items with the signed Agreement:

(1).  Performance Bond and Labor and Material Payment Bond (originals); 
(2). Certificate of Insurance (original) with endorsements to City of Mobile; 
(3). Evidence of enrollment in the E-Verify program.  
(4).  Other documentation as required by the Contract Documents. 

C. Failure or refusal to sign the Agreement or to provide Certificates of Insurance
in a form satisfactory to the City of Mobile, E-Verify verification, or other
required documentation, shall subject the Bidder to immediate forfeiture of Bid
Security.

D. On all documents:  City of Mobile Business License, the Alabama Secretary of
State Business Identity, the Alabama Secretary of State Certificate of Authority
(out of state contractors), E-verify documentation, and ACORD Insurance Form,
the Contractors name shall be EXACTLY the same.

11. NONDISCRIMINATION:

A. Contractor shall comply with all Federal, State and local laws concerning
discrimination, including Section 14.1 and Section 14.2, Code of the City of
Mobile, adopted December 10, 1991.

12. AMERICANS WITH DISABILITIES ACT (ADA):
A. Bidders shall comply with the provisions of the Americans with Disabilities Act

(ADA) of 1990 which prohibits discrimination against individuals with disabilities.

13. USE OF DOMESTIC PRODUCTS:
A. Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the

execution of this Contract, to use materials, supplies and products
manufactured, mined, processed or otherwise produced in the United States or
its territories, if available at reasonable prices, and that breach of this
Agreement by the Contractor shall result in the assessment of liquidated
damages in an amount not less than $500.00 nor more than twenty (20)
percent of gross amount of the Contract Price.

14. NON-RESIDENT (OUT OF STATE) CONTRACTORS:
A. Preference to Resident Contractors: Section 39-3-5, Code of Alabama, 1975,

provides that a non-resident (out of State) bidder domiciled in a state which
grants a preference to local Contractors is to be awarded a public contract on
the same basis as the non-resident bidder's state awards contracts to Alabama
bidders.  Alabama bidders are given a preference to the same extent that a
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non-resident bidder receives a preference in his home state.  A non-resident 
bidder must include with any written bid documents a written opinion of an 
attorney licensed to practice in the non-resident bidder's state declaring what 
preferences, if any, exists in the non-resident's state. 

B. Certificate of Authority: All non-resident (out of State) corporations must register
with the Secretary of State and obtain a Certificate of Authority before doing
business in the State of Alabama. Out of state Bidders should register and
secure the required Certificate before submitting a Bid. The account number
shall be included on the Bid Form.

15. ALABAMA IMMIGRATION ACT:
A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act

No. 2012-491), requires that Contractors not violate federal immigration law or
knowingly employ, hire for employment, or continue to employ an unauthorized
alien within the State of Alabama. In addition, Contractors are required to enroll
in the federal E-Verify    program and submit verification of enrollment to the City
of Mobile within ten (10) days of receiving the contract forms (see Section
00600).

16. CITY OF MOBILE BUSINESS LICENSE:

A. A City of Mobile Business License is required and must be current at time of
contract award and throughout contract period.

17. CITY OF MOBILE CONTRACTOR’S BUSINESS LICENSE:

A. A City of Mobile Contractor’s Business License is required and must be current
at time of contract award and throughout contract period.

B. Contractor must qualify and post a $10,000 surety bond with the Land Use/Code
Administration Department before a Contractor’s Business License will be issued
by the Revenue Department.  Information on the City Contractor’s License may
be obtained by writing or calling:

  Land Use/Code Administration    Revenue Department 
  P.O. Box 1827          P.O. Box 1827 
  Mobile, Alabama 36633-1827      Mobile, Alabama 36633-1827 
  Phone:  251-208-7421       Phone:  251-208-7461 

18. CITY OF MOBILE BUILDING PERMIT:
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A. A City of Mobile Building Permit is required and and shall be obtained from the
City of Mobile, but at no cost to the Contractor.

B. Contractor is responsible for ensuring that all inspections are successfully
performed in accordance with City of Mobile regulations.

19. CONSTRUCTION SCHEDULE AND ACCESS:
A. The project shall be complete within one hundred eighty (180) days from the date

indicated by the Notice to Proceed.
B. The Park will remain in use throughout the Construction period and the

Contractor is directed to coordinate all areas of work and scheduling of work with
the Owner. Within five days of the bid opening, the Apparent Low Bidder
Contractor shall meet with the Owner to discuss Owner scheduling and priorities.
Apparent Low Bidder shall then provide a proposed schedule within 5 calendar
days of the initial meeting for Owner review and approval.

C. Contractor shall have access to the Park as approved by the Owner, but typically
dawn to dusk, seven days per week as coincides with park open hours.
Contractor is directed to coordinate all areas of work and scheduling with the
Owner.   After hours and weekend work will require prior approval of the Cruise
Terminal Staff and may require hiring of a guard at the contractor’s expense.

D. The Contractor may be allowed additional construction days due to inclement
conditions (“rain days”) only as such are appropriately documented and are in
excess of the NOAA/National Weather Service average (previous 5 years) for
the given month.  A “rain day” is defined as more than a “trace” (0.10”) of rain
falling within a given 24 hour period.  The Contractor shall provide
documentation and formally request any “rain days” they feel are legitimately
due.  Documentation shall be submitted to the Project Manager, in writing, within
ten (10) calendar days of the rain event.

20. SITE CONSIDERATIONS:

A. It is the Contractor’s responsibility to carefully remove and store any items not
permanently installed within the work areas.  It is recommended that the
Contractor photograph, videotape or in some manner document any features to
be removed and their condition, prior to removal.

B. Noise and strong smells shall be isolated or kept to a minimum when
adjacent portions of the site are occupied.

C. Contractor shall be responsible to leave the work area and adjacent site clear of
equipment and debris, etc. at the end of each work day.  All final cleaning is the
responsibility of the Contractor and shall be executed prior to acceptance for
reuse of any portion of the site.
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D. A dumpster and lay down area for Contractor materials and staging may be
located at the site and located per the direction of the Owner.  The Contractor is
responsible for the removal of the dumpster, any storage containers and any
security fencing, temporary erosion control (BMPs), etc. as soon as practical
after their use by the Contractor or the work is complete.

21. SALES AND USE TAX EXEMPTION:

A. As per the State of Alabama ACT 2013-205, the Alabama Department of 
Revenue (ADOR) has been granted the authority to issue a “Certificate of 
Exemption from Sales and Use Tax for Governmental Entities” on construction 
projects.  Therefore, this project shall qualify for State of Alabama Sales and Use 
Tax Exemptions under this ACT.  It is the responsibility of the Bidder to confirm 
the potential tax exempt status of their bid with the ADOR and include any such 
savings in their bid, as well as accounting for same on their bid form attachment 
Sales Tax Form C-3A.

B. The full text of ACT 2013-205 is available on the State of Alabama 
Building Commission web-site at www.bc.alabama.gov .

22. SUBMISSION OF LIEN WAIVERS AND DBE COMPLIANCE, UTILIZATION 
REPORTS:

A. At each monthly Application for Payment submitted to the owner, the Contractor 
shall provide completed “City of Mobile DBE Compliance, Utilization Reports” 
and lien waivers, including those from Subcontractors and material suppliers.

23. NOTICE OF COMPLETION:

A. For Contracts $50,000 or greater:
Contractor shall provide proof of publication of Advertisement of Completion for 
four successive weeks in a local newspaper, as required in the Title 39, Section
39-1-1, Subsection (f), of the Code of Alabama.  This Advertisement shall not 
begin until the Project has been accepted by the City of Mobile.

B. Notice of Completion advertisement shall read as follows:
STATE OF ALABAMA
COUNTY OF MOBILE
NOTICE OF COMPLETION
In accordance with Chapter 1, Title 39, Code of Alabama, 1975, NOTICE IS 
HEREBY given that (COMPANY NAME) has completed the contract for 
Sanitation Service Upgrade & Generator Installation - PW-069-22, Mobile 
Alabama 36604.  All persons having any claims for labor, material or otherwise in 
connection with this project should immediately notify the Architectural 
Engineering Department, City of Mobile, P.O. Box 1827, Mobile, Alabama 
36633-1827.

http://www.bc.alabama.gov/
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C. Advertisement shall not begin until the Project has been accepted by the City of
Mobile as Substantially Complete.

24. CONTRACTOR WARRANTY AND CERTIFICATION:

A. Upon completion of the contract, the Contractor shall certify under oath that all
bills have been paid in full.

B. Contractor shall provide a one year Labor and Materials Warranty on company
letterhead in addition to other warranties required by the Bid Documents.

25. LIQUIDATED DAMAGES

A.  A time charge equal to Two Hundred Fifty Dollars ($250.00) per calendar day
will be made against the Contractor for the entire period that any part of the
Work remains uncompleted, or any required closeout documents are not
acceptably submitted, for more than thirty (30) calendar days after the time
specified for the Substantial Completion for the Work, the amount of which shall
be deducted by the owner, and shall be retained by the Owner out of monies
otherwise due the Contractor I the final payment, not as a penalty, but as
liquidated damages sustained.

END OF SECTION 
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SECTION 00400 

BID FORM 

Copies of the following Bid Forms shall be used.  Bids submitted on alternate forms may 
be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed 
by an officer of the company and notarized. 

TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633 

REF: PROJECT NO.: PW-069-22 
PROJECT NAME: Sanitation Service Upgrade &

Generator Installation 
PROJECT LOCATION:  770 Gayle St. 

Mobile, Alabama 36604 

In compliance with the Bid Documents and having carefully and thoroughly 
examined said documents for the subject Work prepared by the City of Mobile, 
Architectural Engineering Department dated November 16, 2022; and all 
Addendum (a) Number(s) _______________, (CAUTION: before submitting any 
bid it is the Bidder’s responsibility to check with the Architectural Engineering 
Department for all Addenda or special instructions that may impact the Bid) 
thereto, receipt of which is hereby acknowledged, the premises and all conditions 
affecting the Work prior to making this Proposal, the Undersigned Bidder, hereby 

COMPANY 
NAME:__________________________________________________________ 

ADDRESS:____________________________________PHONE____________ 

ALABAMA GENERAL CONTRACTOR LICENSE NO. ____________________ 

CITY OF MOBILE BUSINESS LICENSE NO.____________________________ 

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO._________ 

SECRETARY OF STATE OF ALABAMA ACCOUNT NO.__________________ 
(Note: Secretary of State Account Number shall be filled in only by non-resident bidders) 
(Check one) [ ] (A Corporation)    [ ] (A Partnership    [ ] (An Individual Doing Business) 
hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to 
sustain all the expenses incurred in performing the Work on the above captioned Project 
in accordance with the terms of the Contract Documents, and all applicable laws and 
regulations for the sum listed below.  The initial term of the Contract shall extend for one 
hundred eighty (180) days from the date of the Notice to Proceed. 
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Base Bid:                                      $________________ 

Contingency Allowance:              + $                 5,000.00 

Total Base Bid: $_________________ 
 (Fill in here and in Total Bid below) 

TOTAL BASE BID: _________________________________________________ 

____________________________________________Dollars, ($ _________.____ ) 
    (Amount in Words)  (Amount in Figures) 

(Note: Show amount in both words and figures. In case of discrepancy, the amount in 
words shall govern).  Bids shall be provided in whole dollar amount with no cents. 

CONTINGENCY ALLOWANCE:  $5,000.00 lump sum Contingency Allowance shall be 
included in the Total Bid for work related to unforeseen conditions as approved by the 
Owner.   

BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a 
Cashier's Check drawn on an Alabama bank or a Bid Bond, made payable to the City of 
Mobile, in the amount of 5% of the bid amount, but in no event more than $10,000, as 
the proper measure of liquidated damages which the City will sustain by the failure of the 
undersigned to execute the Contract. Said Bid Security shall become the property of the 
City of Mobile as liquidated damages as specified in the Contract Documents. 

AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully 
comply with all requirements of the Americans with Disabilities Act of 1990 and the 
Amendment Act. 

NONDISCRIMINATION:  Contractor shall comply with all Federal, State and local laws 
concerning nondiscrimination, including but not limited to City of Mobile Ordinance No. 
14-034 which requires, inter alia, that all contractors performing work for the City of
Mobile not discriminate on the basis of race, creed, color, national origin or disability,
require that all subcontractors they engage do the same, and make every reasonable
effort to assure that fifteen percent of the work performed under contract be awarded to
socially and economically disadvantaged individuals and business entities.

SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the 
company followed by "a corporation" should be used.  If Bidder is an individual, then that 
individual's full legal name followed by doing business as (d/b/a) and name of firm, if 
any, should be used.  If Bidder is a partnership, then full name of each partner should be 
listed followed by "d/b/a" and name of firm, if any.   

Ensure that name and exact arrangement thereof is the same on all forms submitted 
with this Bid. If a word is abbreviated in the official company name, such as "Co.", then 
use that abbreviation.  If not abbreviated in the official name, spell out. 
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Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following 
the time and date for receipt of bids. If notified in writing of the acceptance of this Bid 
within this time period, Bidder agrees to execute a Contract based on this Bid on the 
proscribed form within ten (10) calendar days of said notification and to furnish 
Performance Bond and Materials and Payment Bond as specified. 

COMPANY 
NAME:______________________________________________________________ 

(Printed or Typed) 
BY:_________________________________________________________________ 

(Signature of Company Officer) 
COMPANY OFFICER:__________________________________________________ 

(Printed or Typed) 
TITLE______________________________  DATE______________________, 2022. 

(Printed or Typed) 

Sworn to and subscribed before me this ______ day of ____________2022. 

_______________________________________________ 
Notary Public 

Attachments:  1. Bid Security, with Power of Attorney 
2. Secretary of State Authorization (Out of state bidders only)
3. Sales Tax Form C-3A
4. Supplier Diversity Subcontracting & Major Supplier Plan

END OF BID FORM 



ACCOUNTING OF SALES TAX 
ATTACHMENT TO BID FORM SECTION 00400 

SALES TAX FORM C-3A 

To:  City of Mobile Date:________________ 

Name of Project: MPD First Precinct- Emergency Generator Installation 
Project Number: PW-069-22 

SALES TAX ACCOUNTING 

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included 
in the bid proposal form as follows: 

  ESTIMATED SALES TAX AMOUNT 

BASE BID:   $  _ 

Failure to provide an accounting of sales tax shall render the bid non-responsive.  Other 
than determining responsiveness, sales tax accounting shall not affect the bid pricing 
nor be considered in the determination of the lowest responsible and responsive bidder. 

Legal Name of 
Bidder______________________________________________________________________ 

Mailing 
Address_____________________________________________________________________ 

*By (Legal Signature)__________________________________________________________

*Name (type or print)______________________________________ (Seal) 

*Title___________________________________________________

Telephone Number________________________________________ 

Klotz, Cindy
Changed 00410 to 00400 to match index.



OFFICE OF SUPPLIER DIVERSITY 

CITY OF MOBILE 
Subcontracting and Major Supplier Plan 

Contact Office of Supplier Diversity for 

questions on completing this form. 

Via emai:Archnique.kidd@cityofmobile.org 

251.208.7967 

205 Government Street, 5th Floor 

Page  1 of 5 
Subcontractor/Supplier Plan 

Bidders and Proposers – Please complete and submit these forms as required by your City of Mobile Bid or Proposal 
Specification. 

If you are submitting a proposal in response to a Request for Qualifications, Request for Proposal, or other solicitation 
(“Solicitations”) issued by the City of Mobile, the bid specification may require you to utilize disadvantaged business enterprise 
(“DBE”) subcontractors and suppliers.  If DBE participation is required, you must complete and submit these forms with your 
proposal. If required, failure to submit this form will render your bid non-responsive. NOTE: To satisfy participation requirements 
for a federally funded project, you must utilize DBEs certified through the Alabama Unified Certification Program.  

If DBE participation is required, and you fail to satisfy the participation requirement, you must show that you made a good 
faith effort to include such participation; you will be required to submit DBE Compliance Form 2 and include additional information 
if needed.  When so required, failure to address adequately the good faith effort factors on Form 2 will render your bid or 
proposal non-responsive.  The “good faith effort” factors on Form 2 are not intended to be a mandatory, exhaustive, or exclusive. 

You are encouraged to work with the City of Mobile Supplier Diversity Manager when preparing this form. Please consult 
with the City Supplier Diversity Manager for a list of eligible DBEs.  The “good faith effort” factors on Form 2 are not intended 
to be mandatory, exhaustive, or exclusive; they are a tool to help you, and the City of Mobile, determine whether you made 
efforts which, by their scope, intensity, and appropriateness to the objective, would reasonably be expected to fulfill the 
participation requirement. 

About “DBEs”: Disadvantaged business enterprise or DBE means a for-profit small business concern (1) That is at least 
51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a 
corporation, in which 51 percent of the stock is owned by one or more such individuals; and (2) whose management and daily 
business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it. 

About “Good Faith” Effort:  Good faith efforts means efforts to achieve a DBE goal or other requirement of this part which, 
by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement. 
The City of Mobile expects contractors holding large contracts to recruit and engage DBEs to be a part of their team. 

Failure to submit this form, when so required by the bid or proposal specification, will render your bid non-responsive.  

EXHIBIT 3
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OFFICE OF SUPPLIER DIVERSITY 

CITY OF MOBILE 
Subcontracting and Major Supplier Plan 

Contact Office of Supplier Diversity for 

questions on completing this form. 

Via emai:Archnique.kidd@cityofmobile.org 

251.208.7967 

205 Government Street, 5th Floor 

Page  2 of 5 
Subcontractor/Supplier Plan 

FORM 1:  Background and Plan 

Section I. Information about your company 

Company 

Address 

Telephone 

E-Mail

RFP/RFQ Solicitation Number 

Project Description 

Is your company a DBE company?   Yes  No 
Work force demographics  Male ______    Female ______   Minority ______   Non-minority ______ SDVO _______ 

Total #of Employees ________ 

Subcontractor/Major Supplier Plan submitted by: 

Printed Name:    _____ 

Signature:    Date: 

Title:   

The following employee will be designated as the DBE Liaison for all communication regarding DBE participation including documentation 
for DBE participation and maintenance of records of Good Faith Efforts for this contract award: 

Name:    Title: 

Email: _________      Phone:__________              __________ 
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OFFICE OF SUPPLIER DIVERSITY 

CITY OF MOBILE 
Subcontracting and Major Supplier Plan 

Contact Office of Supplier Diversity for 

questions on completing this form. 

Via emai:Archnique.kidd@cityofmobile.org 

251.208.7967 

205 Government Street, 5th Floor 

Page  3 of 5 
Subcontractor/Supplier Plan 

FORM 1: Background and Plan (Cont’d 

Section II.  Subcontractors/Major Vendors Supplier Plan submitted by:

Please Print Company      Your Bid/Proposal Amount $_______________________ Date: 

______/ ________/   Description 

Name of Bidder/Proposer: ______________________ 

I intend to use the following subcontractors: (Attach additional pages if necessary) 

Subcontractor or 
 Major Supplier 

Phone Scope of Work to be performed $$ Value to be 
Performed 

% Of Your 
Bid 

Amount

DBE? Official 
Verification 

Only 

1. $

2. $

3. $

4. $

5. $
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Page 4 of 5 
Subcontractor/Supplier Plan 

Form 2:  Good Faith Effort Documentation 

Name of Bidder: _____________________________________________________________________________________________ 

Contact Person: _____________________________________________ Phone____________________ Email___________________ 

Please complete this form if you are unable to identify DBE subcontractors or suppliers to reach 15% of the value of your bid. 

YES ( ) NO ( ) Did you do these suggested areas for DBE recruitment and engagement 

PRE‐BID MEETING(S): The bidder attended all pre‐bid meetings scheduled by the City to inform 

DBEs of contracting and subcontracting opportunities. 

CMDBE/ALDOT DBE LIST(S): The bidder utilized the Office of Supplier Diversity's list or lists of certified through the Alabama Department of 
Transportation UCP DBE Listing 

SMALL CONTRACT(S): The bidder selected specific portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goals (including breaking down contracts into smaller units to facilitate DBE participation). 
Consider support services, including insurance, accounting, temporary labor, and transportation, landscaping, and janitorial as potential areas for 
DBE use. 

FOLLOW‐UP: The bidder followed‐up initial indications of interest by DBEs by contacting those 

DBEs to determine with certainty if they remained interested in bidding. 

 GOOD FAITH NEGOTIATIONS: The bidder negotiated in good faith with interested DBEs and did not reject DBEs as unqualified without sound 
business reasons based on a thorough investigation of their capabilities.  Bidders are not expected to engage unqualified subcontractors or 
subcontractors whose pricing, after negotiation, remains excessive or unreasonable. (Please document qualification deficiencies or 
unreasonable pricing if it prevented your engagement of specific DBE subcontractors.) 

ADVERTISEMENT: The bidder advertised in general circulation and/or trade association publications concerning subcontracting 
opportunities and allowed DBEs reasonable time to respond. 

INTERNET ADVERTISING: The bidder advertised DBE and/or subcontracting opportunities in the newspaper or other internet portals that are 
accessible to DBEs and/or potential subcontractors. 
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Page 5 of 5 
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INFORMATION: The bidder provided interested DBEs with adequate information about the plans, 

specifications and requirements of the subcontract. 

WRITTEN NOTICE(S): The bidder/proposer took the necessary steps to provide written notice in a manner reasonably calculated to inform 
DBEs of subcontracting opportunities and allowed sufficient time for them to participate effectively. 

COMMUNITY RESOURCES: The bidder/proposer used the services of available community organizations, 

small and/or disadvantaged business assistance offices and other organizations that provided assistance in 

the recruitment and placement of DBE firms. 

CONTRACT RECORDS:

The bidder/proposer has maintained the following records for each DBE that has bid on the subcontracting opportunity: 
1. Name, address, email address and telephone number
2. A description of information provided by the bidder/proposer or subcontractor; and
3. A statement of whether an agreement was reached, and if not, why not, including any reasons for

concluding that the DBE was unqualified to perform the job.

Section 2(B) 

_____ There are not ways to break out 15% of the value of this contract for subcontractors / suppliers. Provide further detail in Section2(c) 

if the inability to break-out 15% of the value of the contract was the reason, or a reason, you could not meet the participation requirements. 

_____ Could not find sufficient DBEs to provide subcontracting or supplier services. 

_____ DBEs were available but did not have sufficient qualifications or experience to meet the needs of this contract. 

Please indicate additional efforts you have taken to recruit and engage DBEs. ____________________________________________ 

___________________________________________________________________________________________________________ 

___________________________________________________________________________________________________________ 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201™–2017, General 
Conditions of the Contract 
for Construction, is 
adopted in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

   

AGREEMENT made as of the «        » day of « » in the year «
» 
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

City of Mobile 
P. O. Box 1827  
Mobile, Alabama  36633-1827  

and the Contractor: 
(Name, legal status, address and other information) 

City of Mobile Business License Number:  
Secretary of State Registration Number:  

for the following Project: 
(Name, location and detailed description) 

Sanitation Service Upgrade & Generator Installation 
770 Gayle St. Mobile, Alabama 36604 
PW-069-22 

The Architect: 
(Name, legal status, address and other information) 

Dell Consulting, LLC 
813 Downtowner Boulevard, Suite D 
Mobile, Alabama 36609 

The Owner and Contractor agree as follows.   
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TABLE OF ARTICLES 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS, INSURANCE AND BONDS 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9. 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others (See attachment Exhibit A). 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ «X  » ] A date set forth in a notice to proceed issued by the Owner. 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

[ « X » ] Not later than « One Hundred Sixty» ( «160» ) calendar days from the date of the Notice to Proceed for 
commencement of Work.

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.
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ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be « ___ and 00/100 Dollars » ($ «___.00»), subject to additions and deductions
as provided in the Contract Documents.

Base Bid:  $ 
Contingency Allowance: $ 
Total Contract Sum: $ 

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price 

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Contingency Allowance:  and 00/100 Dollars ($000.00) 
A. Contingency Allowance shall cover cost of material, labor, overhead, profit and other expenses for complete

installation of items of additional work as required for a complete, functional project.
B. Contingency Allowance shall be used for unforeseen conditions not covered in the construction documents.
C. All extra work under this section must be authorized by the Owner, in writing, prior to materials or

undertaking work.
D. Upon completion of the Work, the unused portion of the Allowance shall be credited back to the Owner in

the form of a Change Order.
E. Allowances are subject to the same provision of AIA 201 Article 7.3.7.

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00) 

§ 4.5 Liquidated damages:
(Insert terms and conditions for liquidated damages, if any.)

«A time charge equal to Two Hundred Fifty and 00/100 Dollars ($250.00) per calendar day will be made against the 
Contractor for the entire period that any part of the Work remains uncompleted or any required closeouts documents 
are not acceptably submitted for more than thirty (30) days after the date specified for the substantial Completion of 
the Work, the amount of which shall be deducted by the owner, and shall be retained by the Owner out of monies 
otherwise due the Contractor in the final payment, not as a penalty, but as liquidated damages sustained.  » 

ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the 25th of the
month.

«  » 
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§ 5.1.3 Provided that an Application for Payment in acceptable format is received by the Architect not later than the
first «1st  » day of a month, the Owner shall make payment of the amount certified to the Contractor not later than
the tenth «10th  » day of the «following  » month. If an Application for Payment in acceptable format is received by
the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not
later than «forty  » ( «40  » ) days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect may require. This accepted schedule of values shall be
used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201, General Conditions of the Contract for Construction (including
Owner’s then-current modifications), and subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work; 
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 

suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing and insured 
as specified; 

.3 Completed work shall be determined by multiplying the percentage completion of each portion of the 
Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of 
values. 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner; 
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay; 
.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 

§ 5.1.6.3 Any Progress Payment shall include partial release of liens for material and labor for previous application
for payment amount approved and paid. The DBE Utilization Report shall be included with the pay application.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

«Five percent (5%) of the first fifty percent (50%) of the completed work and after fifty percent (50%) completion 
has been accomplished, no further retainage shall be held from the original Contract Sum.  Increases in the contract 
sum by Change Order shall also be subject to retainage.» 

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

«N/A » 
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§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

«The net amount of the Retainage shall be equal to two and one half percent (2.5%) of total Contract Sum, as 
increased or decreased by Change Order.  » 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final monthly progress payment, constituting the entire unpaid balance of the Contract Sum, less retainage,
shall be made by the Owner to the Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201 (including Owner’s then-current 
modifications which may be obtained from the Owner or, alternatively, a copy of which is 
incorporated in the Project Manual and incorporated by reference herein as a part thereof), and to 
satisfy other requirements, if any, which extend beyond final payment; and 

.2 a Certificate of Substantial Completion has been issued by the Architect/Owner and the project 
accepted. 

§ 5.2.2 The Owner’s final payment to the Contractor of retainage shall be made as follows:

« The final two and one half percent (2.5%) of the total Contract Sum retained will not be paid until proof of 
publication is submitted and all written claims paid in full.  Contractor to submit the following: 
Contractor’s Affidavit of Payment of Debts and Claims (AIA form G706, included in contract documents) with

a.)  Contractor’s Release or Waiver of Liens 
b.)  Releases or Waivers of Liens from Subcontractors and Material and Equipment Suppliers; 

Contractor’s Affidavit of Release of Liens (AIA form G706A, included in contract documents);
Consent of Surety, if any, to final payment (AIA form G707, included in contract documents);
Any additional close out requirements per the contract documents; and
Notarized Affidavit of Notice of Completion advertisement from publisher.

Contractor shall provide proof of publication of Notice of Completion in a local newspaper once per week for four 
(4) consecutive weeks, as required in the Title 39, Section 39-1-1, Subsection (f), of the Code of Alabama quoted
below.  “The Contractor shall, immediately after the completion of the contract, give notice of Completion by an
advertisement in a newspaper of general circulation published within the city or county in which the work has been
done, for a period of four (4) consecutive weeks.  A final settlement shall not be made upon the contract until the
expiration of thirty (30) days after the completion of the notice.  Proof of publication of the notice shall be made by
the contractor to the authority by whom the contract was made by affidavit of the publisher and a printed copy of the
notice published.  If no newspaper is published in the county in which the work is done, the notice may be given by
the contract.”  (Acts 1927, No. 39, 9.37; Acts 1935, No. 39, 9. 70; Code 1940, T. 50, Section 16; Acts 1983, No. 83-
737, 9.1203; Acts 1989, No. 89-650m 9. 1284, Section 1; Acts 1994, No. 94-207, p, 270, Section 1; Acts 1997, No.
97-225, p. 348, Section 1.)

The Notice of Completion shall read as follows: 

STATE OF ALABAMA 
COUNTY OF MOBILE 
NOTICE OF COMPLETION 
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In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY given that (      ) has 
completed the contract for (        ).  All persons having any claims for labor, material or otherwise in connection with 
this project should immediately notify the Architectural Engineering Department, City of Mobile, P. O. Box 1827, 
Mobile, Alabama 36633-1827. 

Publication of the Notice of Completion shall not begin until the Project has been accepted as Substantially 
Complete by the City of Mobile. » 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker
The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Architect.) 

«N/A » 

§ 6.2 Binding Dispute Resolution
For any Claim, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ « X »] Litigation in a court of competent jurisdiction 

§ 6.3 Governing Law and Venue
This Agreement shall be governed by the laws of the State of Alabama, and the appropriate venue of any actions
arising out of this Agreement shall be a court of proper jurisdiction in Mobile, Alabama.

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201, General Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of
which is incorporated in the contract documents and incorporated by reference herein as a part thereof..

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201, General
Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of which is
incorporated in the contract documents and incorporated by reference herein as a part thereof.

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.  A copy of such amended, revised or supplemental provision is incorporated in the contract documents
and hereby incorporated by reference herein as a part thereof.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

«Director, Architectural Engineering Department » 
«P. O. Box 1827 » 
«Mobile, Alabama 36633-1827 » 

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

« » 
« » 
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« »§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten (10) days’ prior notice 
to the other party. 

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth below:
The Contractor shall purchase and maintain from a company or companies lawfully authorized to do business in the
jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set forth below
which may arise out of or result from the Contractor’s operations be by the Contractor or by a Subcontractor or by
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts  
      that are applicable to the Work to be performed;       

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the      
      Contractor’s employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other  
      than the Contractor’s employees;

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Claims for damages, because of injury to or destruction of tangible property, including loss of use 
  resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 
Section 3.18 of the General Conditions of the Contract for Construction. 

Workers’ Compensation/Employer’s Liability:  
Regardless of any “minimum requirements” of the State of Alabama, Contractor shall obtain Workers’ 
Compensation insurance covering all workers involved in the Project. Where applicable, U.S. Longshore and 
Harborworkers Compensation Act Endorsement and/or Maritime Coverage Endorsement shall be attached to the 
policy. Contractor shall also obtain Employer’s Liability insurance with minimum limits of $1,000,000 each 
accident, $1,000,000 disease limits, and $1,000,000 each employee. 

Commercial General Liability:  
Contractor shall also obtain Commercial General Liability coverage with the following minimums: 
• $1,000,000 each occurrence (combined single limit for bodily injury and property damage)
• $2,000,000 Products/Completed Operations aggregate
• $1,000,000 Personal and Advertising Injury per person/organization
• $2,000,000 general aggregate per project

Automobile Liability:  
Contractor shall also obtain a minimum of $1,000,000 combined single limit coverage per accident, including 
owned, hired and non-owned automobiles. (If Contractor does not own an automobile, but one is used in the 
execution of the contract, then only “hired and non-owned coverage” is required. If a vehicle is not used in the 
execution of the contract, then automobile coverage is not required.) 

Commercial Umbrella Liability:   
Contractor shall also obtain Umbrella Liability over and above the limits of liability required in the Employers 
Liability, General Liability, Automobile Liability, and Professional Error and Omissions (if required) policies. The 
Umbrella coverage form will be at least as broad as the underlying policies. The Additional Insureds requirements of 
underlying policies shall also be met by the Umbrella. The Umbrella limits shall be sufficient so that the sum of the 
underlying and Umbrella limits shall be at least $3,000,000 per line of coverage.   

Certificates of Insurance   
Contractor and/or any Subcontractor shall provide City of Mobile with valid certificates of insurance within ten (10) 
days from the date of issuance of contract forms for execution verifying said insurance requirements have been met. 
Attached to each certificate of insurance, shall be a copy of the Additional Insured Endorsement that is part of the 
Contractor/Subcontractor’s Commercial General Liability Policy.  Policies must be issued by companies with an 
A.M. Best rating of A-VII or better. All deductibles or Self-Insured Retentions for each policy shall not exceed
$5,000 unless otherwise indicated by City of Mobile.  The Description section of the Certificate shall contain
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reference to the Project name. The Contractor shall ensure that each Subcontractor complies with the terms of this 
Section. 

Additional Insureds  
These liability policies shall endorse City of Mobile as an Additional Insured. Coverage for City of Mobile and their 
officers, directors and employees as additional insureds shall be provided by a policy provision or by an 
endorsement providing coverage at least as broad as Insurance Service Office (ISO) Additional Insured endorsement 
from CG2010 1185 Form B, or CG2010 1001 in conjunction with CG2037 1001, or an equivalent form that 
provides Additional Insured status for Products and Completed Operations. Forms that are limited to "liability 
arising out of your ongoing operations" or that do not extend to Products and Completed Operations are not 
acceptable. Should a separate excess and/or umbrella liability policy be used to satisfy the above required limits, 
said policy will also be endorsed to include the contractor, owner et al. as an additional insured. Additionally, 
Contractor agrees to continue to procure and maintain liability insurance coverage meeting these requirements for 
the statutory limitation of claims (or statute of repose, if applicable) after the Project completion. 

The policies shall be endorsed to stipulate that the insurance afforded the additional insureds shall apply as primary 
insurance and that any other insurance or self-insurance maintained by City of Mobile shall be excess only and shall 
not be called upon to contribute with this insurance. A copy of each endorsement shall be attached to the Certificate 
of Insurance. The Certificate shall indicate the Certificate Holder as: 

City of Mobile 
P.O. Box 1827 

Mobile, AL 36633 

Insurance Requirements for Sub-subcontractors  
Contractor shall ensure that its subcontractors of any tier shall procure and maintain insurance that complies with the 
requirements set forth in this Attachment A, including the additional insured, primary and non-contributory and 
waiver of subrogation requirements. Copies of the certificate(s) must be provided prior to the sub-subcontractors 
entering the site. 

Cancellation 
Each policy shall be endorsed to provide that the insurance company agrees that the policy shall not be modified, 
canceled, changed, allowed to lapse, or expire for any reason without at least thirty (30) days written notice to City 
of Mobile. Not less than two (2) weeks prior to the expiration, cancellation, or termination of any such policy, the 
Contractor/Subcontractor shall supply City of Mobile with a new and replacement certificate of insurance and 
Additional Insured endorsement as proof of renewal of said original policy. Said new and replacement endorsements 
shall be similarly endorsed in favor of City of Mobile and City of Mobile’s parties as set forth above. 

Waiver of Subrogation 
Contractor shall waive its right to subrogation on each of the policies herein. If any of the policies do not permit the 
insured to enter into a pre-loss waiver, or voids coverage because of same, then this Waiver of Subrogation 
requirement shall not apply and Contractor shall obtain a Waiver of Transfer of Rights of Recovery Against Others, 
or its equivalent. 

Insurance required by this Agreement shall be as broad as necessary to support the indemnification requirement in 
said contract or as broad as the indemnitor’s insurance coverage, whichever is broader. 
Optional Insurance Requirements Based on Project 

Inland Marine Builder’s Risk Insurance:  
Contractor shall maintain Inland Marine Builder’s Risk Insurance Coverage with a policy period concurrent with the 
Project, providing coverage to protect the interest of City of Mobile, Subcontractors, including property acquired 
under a sales tax incentive program, property in transit, and property on or off-premises, which shall become part of 
the Project. Coverage shall be written on a Replacement Cost and Completed Value Form basis in an amount at least 
equal to one hundred percent of the projected completed value of the Work, as well as subsequent modifications of 
that sum due to Change Orders. This policy shall also include Delay Cost coverage for soft costs, which shall at a 
minimum include additional expenses for interest, legal, consulting, insurance, architectural and engineering 
Subcontractor’s overhead and general conditions, and equipment rental. The period of indemnity shall not be less 
than twelve (12) months and the limit of Delay Cost coverage shall not be less than ten percent (10%) of the 
projected completed value of the Work and shall be a scheduled limit on the policy in addition to the scheduled limit 
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for the hard cost coverage. The waiting period of Delay Cost coverage may not exceed thirty (30) days. Collectively, 
the scheduled soft cost limit and hard cost limit may equal one hundred percent (100%) of the projected value of the 
Work, unless the builder’s risk carrier requires the Delay Cost coverage to be in addition to the one hundred percent 
(100%) projected value of the Work. Contractor agrees to be responsible for reporting increases in the projected 
completed value of the Work due to Change Orders to its insurance carrier. 

This Builders Risk insurance covering the work will have a deductible of no more than $5,000 for each occurrence 
unless the loss is caused by a Named Storm; then the deductible shall be a maximum of 3% of insured value. Higher 
deductibles for Named Storm or a Wind/Hail Deductible may be accepted by City of Mobile upon written request by 
the Contractor and written acceptance by City of Mobile. All deductibles will remain the responsibility of the 
Contractor.  

Installation Floater:  
Contractor shall obtain an Installation Floater to cover that portion of the work to be installed, altered, or repaired by 
Contractor. The Installation Floater policy must include “coverage for the fixtures, materials, supplies, machinery 
and equipment used in or incidental to the construction project as well as property kept off-site or while in transit.” 
Coverage must also include property of others in the Contractor’s care, custody, or control. In addition to 
Contractor, the Owner shall be named as additional insured on the policy with coverage extending through the final 
completion date. 

Professional Errors and Omissions: 
If “Professional” services are rendered in this service contract, then minimum coverage limits of $1,000,000 each 
claim and Policy Aggregate, an Extended Discovery period to apply for at least two (2) years after Contractor’s 
work is accepted by City of Mobile and a deductible not to exceed $10,000, for which Contractor will remain solely 
responsible for, shall apply. OPTION- If the Self-Insured Retention (SIR) exceeds $10,000, then City of Mobile 
shall have the right to review the Contractor’s most recent Audited financial statement. 

“Claims-made” policies shall carry a retroactive date prior to the effective date of this project. In the event the policy 
is cancelled, non-renewed, switched to an Occurrence Form, or any other circumstance that triggers the right to 
purchase a Supplemental Extended Reporting Period (SERP) during the life of this project, then Contractor shall 
purchase a SERP with a minimum reporting period of not less than two (2) years. The requirement to purchase a 
SERP shall not relieve the Contractor of the obligation to provide replacement coverage. 

Pollution Legal Liability:  
Contractor agrees to maintain Pollution Legal Liability limits of not less than $1,000,000 Each Occurrence, 
$2,000,000 Annual Aggregate. Contractor agrees the policy shall include a minimum three-year Discovery (tail) 
reporting period, and a Retroactive Date that equals or precedes the effective date of the Contract, or the 
performance of Work hereunder. This coverage may be provided on a Per-Project Basis. 

The Contractor shall take out and maintain during the life of the Contract no less than the following amounts of 
insurance with the City of Mobile named as an additional insured.  Contractor shall submit a Certificate of 
Insurance. Insurance companies listed as the "Companies Affording Coverage" shall be authorized by the Secretary 
of the State of Alabama.  Insurance produced out of the State of Alabama must be signed or counter signed by a 
licensed Agent of Alabama, with the Agent’s name, address and telephone number typed or printed on the face of 
the Certificate of Insurance. 

The insurance shall be written for not less than limits of liability specified in the Contract Documents or required by 
law, whichever coverage is greater. Coverages, whether written on an occurrence or claims-made basis, shall be 
maintained without interruption from the date of commencement of the Work until the date of final payment and 
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s 
completed operations coverage, until the expiration of the period for correction of Work or for such other period for 
maintenance of completed operations coverage as specified in the Contract Documents. 

Certificates of insurance acceptable to the Owner shall be filed with the Owner within ten (10) calendar days from 
date of issuance of contract forms for execution.  Contractor shall deliver to the City of Mobile, certificates of 
insurance certifying the existence and limits of the insurance coverages along with separate policy endorsements.  
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Contractor shall also be responsible for delivering policy renewal certificates to the City of Mobile, and thereafter 
upon renewal or replacement of each required policy of insurance. These certificates and the insurance policies shall 
contain a provision that coverages afforded under the policies will not be cancelled subject to non-renewal nor 
material change, or allowed to expire without at least thirty (30) days’ (except ten (10) days from non-payment) 
prior written notice has been given to the Owner. An additional certificate evidencing continuation of liability 
coverage, including coverage for completed operations, shall be submitted with the final Application for Payment 
and thereafter upon renewal or replacement of such coverage until the expiration of the time. Information 
concerning reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, 
shall be furnished by the Contractor with reasonable promptness. 

All policies of insurance, except worker’s compensation, shall be endorsed to provide that all such insurances are 
primary and non-contributing with any other insurance maintained by the City of Mobile and endorsed to waive 
rights of subrogation in favor of the City of Mobile. 

The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) the 
Owner, the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in part by 
the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional 
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s 
completed operations. 

§ 8.5.2 The Contractor shall provide bonds as set forth below:
Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising
thereunder.

Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 

The Labor and Material Payment Bond and the Performance Bond shall each be for one hundred percent (100%) of 
the Contract Sum. 

1. Bond shall be submitted with the executed agreement on provided form(s).

2. Power of Attorney is required for both bonds.

3. A Surety authorized to do business in the State of Alabama shall furnish both bonds.

4. A Surety licensed to do business in the State of Alabama must execute the bonds.

5. The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc., if the bid price
exceeds $50,000.00.

6. The Surety company shall be required to execute AIA Document G-707, "Consent of Surety to
Final Payment" prior to Final Payment being made to the Contractor.

§ 8.6  Indemnification:
The Contractor shall indemnify, defend and hold harmless City and its officers, elected officials, agents,
representatives, and employees in respect of any and all claims, injuries, losses, diminution in value, damages,
liabilities, whether or not currently due, and related expenses (including without limitation, settlement costs and any
legal or other expenses for investigating or defending any actions or threatened actions) arising from or in
connection with the contractor’s performance under this agreement, including but not limited to, environmental
laws, regulations, orders and decrees of whatever character or nature and damage or injury to persons or property.
Contractor hereby confirms and agrees that Contractor is not a ‘design professional’ as defined in Alabama Act
2021-318, and not required to carry professional liability insurance for the performance or obligations of this
contract.

§ 8.7 Other Provisions:
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«Contractor shall provide a minimum one (1) year warranty from the date of substantial completion of all Labor and 
Materials for the Work covered by this contract, unless otherwise specified.  Labor and Material warranties required 
by other sections of the construction document shall not conflict with this provision.  The most stringent warranty 
provision shall apply.  » 

§ 8.8 Force Majeure:
In the event that either party hereto shall be delayed or hindered in or prevented from the performance of any act
required hereunder by reason of strikes, lockouts, labor troubles, inability to procure materials, failure of power,
restrictive governmental laws or regulations, riots, insurrection, war, Act of God, or other reason of a like nature not
the fault of the party delayed in performing work or doing acts required under the terms of this Agreement, then
performance of such act shall be excused for the period of the delay and the period for the performance of any such
act shall be extended for a period equivalent to the period of such delay.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A201, General Conditions of the Contract for Construction, including Owner’s then-
current modifications, a copy of which is incorporated in the contract documents and incorporated by 
reference herein as a part thereof. 

.3 Drawings 

Number Title Date 

.4 Specifications 

Section Title Date 

.5 Addenda, if any: 

Number Date 

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

.6 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

§ 9.2
Supplementary and other Conditions of the Contract:

Document Title Date Pages 
N/A 

§ 9.2.1 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 



AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
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«BIDDING AND CONTRACT REQUIREMENTS 
Section 00100 Invitation to Bid 
Section 00200 Instructions to Bidders-AIA Document A701-2018 
Section 00300 Supplementary Instructions to Bidders 
Section 00400 Bid Form 

Accounting of Sales Tax Form C-3A 
Supplier Diversity Subcontracting and Major Supplier Plan 

Section 00500 Standard Form of Agreement Between Owner and Contractor 
AIA Document A101 

Section 00600 Bonds, Certificates and Affidavits 
Performance Bond 
Labor and Material Payment Bond 
E-Verify Documentation (Sample)
Application and Certificate for Payment-AIA Document G702and G703

with DBE Utilization Report 
Certificate of Substantial Completion-AIA Document G704 
Contractor’s Affidavit of Payment of Debts and Claims- 

AIA Document G706 
Contractor’s Affidavit of Release of Liens-AIA Document G706A 
Consent of Surety to Final Payment-AIA Document G707 
Request for Taxpayer Identification Number and Certification W9 Tax 

Form and City of Mobile Vendor Information Form 
Section 00700 General Conditions of the Contract for Construction- 

AIA Document A201» 

§ 9.2.2  Best Management Practices (BMPs):
The Contractor shall be responsible for providing, implementing and maintaining BMPs for sediment and 
erosion control in full compliance with all applicable Local, State and Federal Codes and Ordinances 
throughout the contract period.  All Work shall be in accordance with the Clean Water Act; the Alabama 
Water Pollution Control Act; the current version of the Alabama Handbook for Erosion Control, Sediment 
Control Stormwater Management on Construction sites and Urban Areas; and the current version of the 
Mobile, Alabama City Code Chapter 17 Stormwater Management and Flood Control.  All Waste water 
with oils, grease, paint, mortar, etc., shall be properly contained and disposed of. 

§ 9.2.3   Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, including but
not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors 
performing work for the City of Mobile not discriminate on the basis of race, creed, color, national origin 
or disability, require that all subcontractors they engage do the same, and make every reasonable effort to 
assure that fifteen percent of the work performed under contract be awarded to socially and economically 
disadvantaged individuals and business entities.  

§ 9.2.4  By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an 
unauthorized alien within the State of Alabama.  Furthermore, a contracting party found to be in violation 
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages 
resulting therefrom. 

§ 9.2.5 Public Contracts with Entities Engaging in certain Boycott Activities:
By signing this contract, the Contractor further represents and agrees that it is not currently engaged in, nor 
will it engage in, any boycott of a person or entity based in or doing business with a jurisdiction with which 
the State of Alabama can enjoy open trade. 

§ 9.2.6   Severability Clause:
In case any one or more of the provisions contained in this Agreement shall for any reason be held to be 
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
any other provisions of this Agreement, but this Agreement shall be construed as if such invalid or illegal 
or unenforceable provision had never been contained herein.  Upon such determination that any term or 
other provision is invalid, illegal or unenforceable, the court or other tribunal making such determination is 
authorized and instructed to modify this Agreement so as to effect the original intent of the parties as 
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closely as possible so that the transactions and agreements contemplated herein are consummated as 
originally contemplated to the fullest extent possible. 

§ 9.2.7 Non-Agency Clause:
Contractor, in the performance of its operations and obligations hereunder, shall not be deemed to be an 
agent of City but shall be deemed to be an independent Contractor in every respect and shall take all steps 
at its own expense, as City may from time to time request, to indicate that it is an independent Contractor.  
City does not and will not assume any responsibility for the means by which or the manner in which the 
services by Contractor provided for herein are performed, but on the contrary, Contractor shall be wholly 
responsible therefore. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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This Agreement entered into as of the day and year first written above. 

 Legal Name of Party to Contract: 
 City of Mobile         Contractor: 

OWNER (Signature) CONTRACTOR (By Signature) 

 William S. Stimpson, Mayor           
(Printed name and title) 

ATTEST: 

_________________________________________ 
City Clerk 

(Printed name and title) 

STATE OF ALABAMA  
COUNTY OF MOBILE 
Before me, the undersigned a Notary Public in and for said County and State, personally appeared 
 __________________ as ___________________ of _________________________ and after being 
duly sworn, did depose and say that he, as such officer and with full authority, signed the above and  
foregoing voluntarily as the act of said corporation on the day the same bears date. 
Sworn to and subscribed for me this ________ day of _________________, 20__________.  

_____________________________________________ 
NOTARY PUBLIC 
My Commission Expires: ________________________________ 



Sanitation Service Upgrade & Generator Installation 
770 Gayle St.  
Mobile, Alabama 36604 
PW-069-22 

BONDS, CERTIFICATES AND AFFIDAVITS 
Section 00600 

SECTION 00600 

BONDS, CERTIFICATES AND AFFIDAVITS 

PART 1 GENERAL 

This section includes the Bond Forms and Certificates that are to be used on this 
Project.  No other forms will be accepted.  Forms may be obtained from the Architectural 
Engineering Department, City of Mobile, telephone number 251-208-7454. 

1.1 FORMS 

A. PERFORMANCE BOND.  Owner’s modified Performance Bond
form.

B. LABOR AND MATERIAL PAYMENT BOND.  Owner’s modified
Payment Bond form.

C. E-Verify Documentation (Sample)

D. APPLICATION AND CERTIFICATION FOR PAYMENT – (AIA
Document G702 and AIA Document G703 including DBE
Utilization Report).

E. CERTIFICATE of SUBSTANTIAL COMPLETION – AIA Document
G704-2017

F. CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND
CLAIMS - AIA Document G706

G. CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA
Document G706A.

H. CONSENT OF SURETY TO FINAL PAYMENT - AIA Document
G707

I. Request for Taxpayer Identification Number and Certification, W-9
Form, and City of Mobile Vendor Information Form

Klotz, Cindy
2019_0904

Klotz, Cindy
2019_0904 Kim changed order of wording.



Performance Bond 

PERFORMANCE BOND 
Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS:  That the Contractor, _________________,
______________,______________________, hereinafter called the Principal, and ____________________ 
___________________________, hereinafter called the Surety, are held and firmly bound unto the City of Mobile, 
P. O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of  ______________ and xx/100 
Dollars ($_______.00) for payment of which we bind ourselves, our heirs, executors, administrators, successors, 
and assigns for the faithful performance of a certain written Contract dated the _____ day of ________, 2024 
entered into between the Principal and the City of Mobile for furnishing all labor, material, equipment and insurance 
and performing all Work required to properly complete Sanitation Service Upgrade & Generator Installation 
(PW-069-22) 770 Gayle Street, Mobile, Alabama 36604, a copy of which said Contract is incorporated herein by 
reference and is made a part hereof as if fully copied herein. 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and 
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the 
performance of such Contract on account of labor and materials used in connection therewith, and all such other 
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every 
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract 
or other such and liability resulting from negligence or otherwise on the part of such Principal and further save 
harmless the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely 
perform said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and 
description which may be incurred by the Owner in making good any and every default which may exist on the part of 
the Principal in connection with the performance of said Contract; and further that the Principal shall pay all lawful 
claims of all persons, firms, partnerships, or corporations for all labor performed and material furnished in connection 
with the performance of the Contract, and that the failure to do so with such persons, firms, partnerships or 
corporations shall give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason 
of any default whatever shall be brought on this bond after two years from the date on which the final payment on the 
Contract falls due, and provided, further, that if any alterations or additions which may be made under the Contract, or 
in the work to be done under it, or the giving by the Owner of any extensions of time for the performance of the 
Contract or any other forbearance being expressly waived.  This obligation shall remain in full force and effect until 
the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become 
null and void. 
In addition to any other legal mode of service, service of summons, and other process in civil actions brought in 
Mobile County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and 
complaint or other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor 
and Surety to the mode of service above described and that the service shall be the same as personal service on the 
contractor or surety.  This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 

EXECUTED IN FOUR (4) COUNTERPARTS. 
SIGNED, SEALED AND DELIVERED this ____ day of __________________, 2024. 

CONTRACTOR AS PRINCIPAL 
Company: ___________________ 

(Corporate Seal) 

By: ____________________________________ 
(Signature) 

Name and Title:  _________________________                                         

SURETY 
Company:_______________________________

(Corporate Seal) 

By: ____________________________________ 
(Signature) 

Name and Title:  _________________________ 

Resident Agent: __________________________ 
(Signature) 

Name and Title: __________________________ 
Company Name:__________________________ 
Address: ________________________________ 

 ________________________________ 
Phone and Fax: ___________________________ 

Owner’s Representative:  Cassie Boatwright 
REAM Director 
AE Department 
PO Box 1827 
Mobile, AL 36633 
251-208-7454



Labor and Material Payment Bond 

LABOR AND MATERIAL PAYMENT BOND 
Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, _________________, ________, 
__________ , as Principal, and ___________________________________ ________________________________, 
as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, Mobile, AL 36633 (hereinafter called 
the "Obligee") in the penal sum of ______________ and xx/100 ($______.00) lawful money of the United States, for 
the payment of which sum well and truly to be made we bind ourselves, our heirs, personal representatives, 
successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the ____ day of _______, 
2024 (hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all 
work required to properly complete Sanitation Service Upgrade & Generator Installation (PW-069-22) 770 Gayle 
Street, Mobile, Alabama 36604, which, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH 
that if said Principal and all subcontractors to whom any portion of work provided for in said Contract is sublet and all 
assignees of said Principal and of such subcontractors shall promptly make payments to all persons supplying him or 
them with labor, materials or supplies for or in the prosecution of the work provided for in such Contract, or in any 
amendment or extension of or additions to said Contract, and for the payment of reasonable attorney's fees, incurred 
by the claimant or claimants in suits on each bond, then the above obligations shall be void; otherwise to remain in 
full force and effect.  PROVIDED, however, that this bond is subject to the following conditions and limitations. 

(a) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the
work provided for in said contract shall have a direct right of action against the Principal and Surety on this
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work
provided for in said Contract is to be performed or in any county in which said Principal and Surety does
business.  Such right of action shall be asserted in a proceeding instituted in the name of the claimant or
claimants for his or their use and benefit against said Principal and Surety or either of them (but not later
than one year after the final settlement of said Contract) in which action such claim or claims shall be
adjudicated and judgment rendered thereon.

(b) The Principal and Surety hereby designate and appoint __________________________Attorney-In-Fact,
as the agent of each of them to receive and accept service of process or other pleading issued or filed in any
proceeding instituted on this bond and hereby consent that such service shall be the same as personal
service on the Principal and/or Surety.  In addition to any other legal mode of service, service of summons,
and other process in civil actions brought in Mobile County may be had on the Contractor or the Surety on
the bond by leaving a copy of the summons and complaint or other pleading or process with the Mayor of
the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above
described and that the service shall be the same as personal service on the contractor or surety.

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's
Compensation or Employer's Liability Statute.

(d) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit,
action or proceeding thereon that is instituted later than two years after the final settlement of said Contract.

(e) This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.
EXECUTED IN FOUR (4) COUNTERPARTS. 
SIGNED, SEALED AND DELIVERED this ____ day of _____________, 2024

CONTRACTOR AS PRINCIPAL 
Company:  __________________ 

(Corporate Seal) 

By: ____________________________________ 
(Signature) 

Name and Title:  
_______________________________________ 

SURETY 
Company:  _______________________ 

(Corporate Seal) 

By: ________________________________ 
(Signature) 

Name and Title:_______________________ 

Resident Agent: _________________________ 
(Signature) 

Name and Title: _________________________ 
Company Name: _________________________ 
Address: _______________________________ 

      _______________________________ 
Phone and Fax: _________________________ 

Owner’s Representative: Cindy Klotz, Director 
AE Department 
PO Box 1827 
Mobile, AL 36633 
251-208-7454







APPLICATION AND CERTIFICATION FOR PAYMENT AIA DOCUMENT G702 PAGE ONE OF PAGES

TO OWNER    City of Mobile PROJECT: APPLICATION NO: Distribution to:
   P. O. Box 1827 OWNER
   Mobile, AL 36633-1827 ARCHITECT

PERIOD TO: CONTRACTOR
FROM CONTRACTOR: VIA ARCHITECT:

PROJECT NO:

CONTRACT FOR: CONTRACT DATE:

CONTRACTOR'S APPLICATION FOR PAYMENT The undersigned Contractor certifies that to the best of the Contractor's knowledge, 
Application is made for payment, as shown below, in connection with the Contract. information and belief the Work covered by this Application for Payment has been
Continuation Sheet, AIA Document G703, is attached. completed in accordance with the Contract Documents, that all amounts have been paid by 

the Contractor for Work for which previous Certificates for Payment were issued and 
payments received from the Owner, and that current payment shown herein is now due.

1. ORIGINAL CONTRACT SUM  $
2. Net change by Change Orders  $ CONTRACTOR:
3. CONTRACT SUM TO DATE (Line 1 ± 2) $
4. TOTAL COMPLETED & STORED TO $

DATE       (Column G on G703) By:  Date:
5. RETAINAGE:

a. % of Completed Work $ State of: County of:
(Column D + E on G703) Subscribed and sworn to before me this           day of

b. % of Stored Material $ Notary Public:
(Column F on G703) My Commission expires:
Total Retainage (Lines 5a + 5b or

Total in Column I of G703) $ ARCHITECT'S CERTIFICATE FOR PAYMENT
6. TOTAL EARNED LESS RETAINAGE $ In accordance with the Contract Documents, based on on-site observations and the data

(Line 4 Less Line 5 Total) comprising the application, the Architect certifies to the Owner that to the best of  the
7. LESS PREVIOUS CERTIFICATES FOR  Architect's knowledge, information and belief the Work has progressed as indicated,

PAYMENT (Line 6 from prior Certificate) $ the quality of the Work is in accordance with the Contract Documents, and the Contractor
8. CURRENT PAYMENT DUE $ is entitled to payment of the AMOUNT CERTIFIED.
9. BALANCE TO FINISH, INCLUDING RETAINAGE $

(Line 3 less Line 6) AMOUNT CERTIFIED . . . . . . . . . . . $

CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS (Attach explanation if amount certified differs from the amount applied. Initial all figures on this
     Total changes approved Application and onthe Continuation Sheet that are changed to conform with the amount certified.)
     in previous months by Owner ARCHITECT:

     Total approved this Month By:  Date:

     TOTALS This Certificate is not negotiable.  The AMOUNT CERTIFIED is payable only to the 
Contractor named herein. Issuance, payment and acceptance of payment are without 

     NET CHANGES by Change Order prejudice to any rights of the Owner or Contractor under this Contract.

AIA DOCUMENT G702 · APPLICATION AND CERTIFICATION FOR PAYMENT · 1992 EDITION · AIA  · ©1992 THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON, DC 20006-5292

Users may obtain validation of this document by requesting a completed AIA Document D401 - Certification of Document's Authenticity from the Licensee.



AIA DOCUMENT G703 · CONTINUATION SHEET FOR G702 · 1992 EDITION · AIA · ©1992

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W. WASHINGTON, D.C.  20006-5232 G703-1992

CONTINUATION SHEET AIA DOCUMENT G703   PAGE   OF   PAGES

AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing APPLICATION NO:
Contractor's signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are stated to the nearest dollar. PERIOD TO:
Use Column I on Contracts where variable retainage for line items may apply. ARCHITECT'S PROJECT NO:

A B C D E F G H I
ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (G ÷ C) TO FINISH (IF VARIABLE

APPLICATION STORED AND STORED (C - G) RATE)
(D + E) (NOT IN TO DATE

D OR E) (D+E+F)

GRAND TOTALS

Users may obtain validation of this document by requesting of the license a completed AIA Document D401 - Certification of Document's Authenticity



OFFICE OF SUPPLIER DIVERSITY Return to Office of Supplier Diversity 

  CITY OF MOBILE Via email: archnique.kidd@cityofmobile.org 
or 

        DBE Compliance   P.O. Box 1948 

 DBE UTILIZATION REPORT          Mobile, AL 36633 

CONTRACTOR: Certified DBE: YES NO Contract Start Date: 

DESCRIPTION: Estimated Completion Date: 

This report is for the month of: JAN APR JULY OCT 
(CHECK ONE): FEB MAY AUG NOV FINAL 

MARCH JUNE SEPT DEC 

Original Contract Amount Total Amount of Contract Changes 
(change orders or amendments) 

Final Contract Amount 
(include contract changes) 

Payments to Date from 
City of Mobile 

OFFICE USE ONLY 
(Verification) 

$ $ $ $ 

Instructions:  List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit. List actual amount paid to each DBE firm. 
 If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation. 

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACT AMOUNT DBE PAYMENTS THIS 
REPORT 

PAYMENTS TO DATE OFFICE USE ONLY 
(Verification) 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

TOTALS $ $ $ 

I HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT.   SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY 
CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME. 

PRINT NAME: 

SIGNATURE:   ,   _____________________  /_  /_  
   (Title)  (Date) 

DBE Utilization Report 

mailto:archnique.kidd@cityofmobile.org




X

X

City of Mobile,Architectural Engineering Department
P.O. Box 1827
Mobile, Alabama 36633-1827

City of Mobile













Sanitation Service Upgrade & Generator Installation 
770 Gayle St.  
Mobile, Alabama 36604 
PW-069-22 

 INSTRUCTIONS TO BIDDERS 
 PAGE 1 

 
 

SECTION 00700 
 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,  
AIA DOCUMENT A201 - 2007 

 

PART 1 GENERAL 

This section includes the GENERAL CONDITIONS OF THE CONTRACT FOR 
CONSTRUCTION, AIA Document A-201, that is to be used for this Project.  The 
document has been electronically modified to meet the City of Mobile’s 
requirements and shall be used for the project. 
 



16832
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Sanitation Service Upgrade & Generator Installation PW-069-22
770 Gayle Street
Mobile, Alabama 36604
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Dell Consulting, LLC
813 Downtowner Boulevard, Suite D
Mobile, Alabama 36609

























































































Sanitation Service Upgrade & Generator Installation 
770 Gayle St.  
Mobile, Alabama 36604 
PW-069-22 
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SECTION 01010 

SUMMARY OF THE WORK 
 

PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Summary of Work: Contract, contractor use of premises. 
 

B. Contract Considerations: Contingency allowance, schedule of values, 
applications for payment, change procedures, alternates. 

 
C. Coordination and Meetings: Coordination, field engineering, cutting and patching, 

meetings, progress meetings, examination, preparation. 
 

D. Submittals: Submittal procedures, construction progress schedules, proposed 
products list, shop drawings, product data, samples, manufacturers' installation 
instructions, manufacturers' certificates. 

 
E. Quality Control: Quality assurance - control of installation, Tolerances, 

References, Mock-ups, Manufacturers' field services and reports. 
 

F. Construction Facilities and Temporary Controls:  Electricity, temporary lighting for 
construction purposes, heat, temporary ventilation, telephone service, water 
service, temporary sanitary facilities, barriers and fencing, exterior enclosures, 
protection of installed work, security, access roads, parking, progress cleaning 
and waste removal, project identification, field offices and sheds, removal of 
utilities, facilities, and controls. 

 
G. Material and Equipment: Products, transportation, handling, storage, and 

protection, products options, substitutions. 
 

H. Contract Closeout: Contract closeout procedures, final cleaning, adjusting, 
project record documents, operation and maintenance data, spare parts and 
maintenance materials, warranties.  

 
1.2 CONTRACT 
 

A. Summary of Work:   
Base Bid: Provide Necessary electrical work to furnish and install a new 150KW 
emergency powered natural gas generator mounted and placed on a new 
concrete pad. All of the required work is specified in the contract documents 
prepared by the Consultant. Contractor will install new 6-ft./#9 gauge, chain-link 
fence around the generator (only) with two 5-ft double gates (location to be 
determined). 
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B. Contract Description:  Stipulated sum. 
 

1.3 CONTRACTOR USE OF PREMISES 
 

A. Limit use of premises to allow continued Owner occupancy.  The facility shall 
remain in use throughout the construction process.  Obey all Facility Regulations 
and coordinate access and schedule of work with Project Manager. 

 
B. Security of tools, materials, and equipment is the sole responsibility of the 

Contractor. 
C. The Contractor shall protect vegetation during construction.  At the conclusion of 

construction, restore site to pre-construction condition.  Fill ruts, replace broken 
or damaged amenities, and sod disturbed areas. 

D. Using a rolling sweeper or similar equipment, the Contractor shall police the 
project site for nails at the end of each day.   

 
1.4 CONTINGENCY ALLOWANCE 
 

A. Include in the Contract the stipulated amount for use upon Owner's instruction. 
 

B. Contractor's costs for products, delivery, installation, labor, insurance, payroll, 
taxes, bonding, equipment rental, overhead and profit are included in Change or 
Field Orders authorizing expenditure of funds from this Contingency Allowance. 

 
1.5 SCHEDULE OF VALUES 
 

A. Submit Schedule of Values on AIA Form G703 within five (5) calendar days of 
notification of project award. 

 
1.6 APPLICATIONS FOR PAYMENT 
 

A. Submit two signed and notarized originals of each application on AIA Form G702  
and AIA Form G703.  Submit Lien Release Waivers, including from 
subcontractors and major suppliers, with each pay application.  Include a 
completed “DBE Utilization Report” with each Pay Application. 

 
B. Content and Format: Utilize Schedule of Values, AIA Form G703, for listing items 

in Application for Payment. 
 

C. Payment Period: Monthly, except for final payment of retainage after all Close 
Out documents are submitted and approved.  
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1.7 CHANGE ORDER PROCEDURES 
 

A. All contract changes involving a change in scope, payment and/or time shall be 
made by Change Order. 

 
B. Stipulated Sum/Price Change Order: Based on Proposal Request and 

Contractor's fixed price quotation or Contractor's request for a Change Order as 
approved by Owner. 

 
1.8 COORDINATION 
 

A. Coordinate scheduling, submittals, and Work at the facility to ensure an efficient 
and orderly sequence and to facilitate the continued uninterrupted use of the 
Facility.  

 
B. Request permission to interrupt utilities at least 72 hours in advance.  Note that 

due to scheduling in the facility, utility interruptions must be approved.  
 
1.9 FIELD ENGINEERING 
 

A. Establish elevations, lines, and levels and certify that elevations and locations of 
the Work conform to the Contract Documents.  Verify existing conditions. 

 
B. Contractor shall field verify all measurements and quantities required for a 

complete installation. 
 

1.10 PRE-CONSTRUCTION MEETINGS 
A. Owner will schedule a pre-construction meeting after contract award and 

issuance of Notice to Proceed, for all affected parties. 
 
1.11 PROGRESS MEETINGS 
 

A. Schedule and administer meetings throughout progress of the Work at pre-
approved intervals. 

 
 

B. Contractor is to preside at meetings, record minutes, and distribute copies within 
two days to those affected by decisions made. 

 
1.12 CONSTRUCTION PROGRESS SCHEDULES 
 

A. Submit initial progress schedule in duplicate within five (5) calendar days after 
date of notice of award of project for Project Manager’s review. 

 
B. Submit revised schedules with each Application for Payment, identifying changes 

since previous version.  Indicate estimated percentage of completion for each 



Sanitation Service Upgrade & Generator Installation 
770 Gayle St.  
Mobile, Alabama 36604 
PW-069-22 

                                                                      SECTION 01010 – 4                             SUMMARY OF THE WORK 

item of Work at each submission. 
 
1.13 SHOP DRAWINGS 
 

A. Shop Drawings for Review: Submit to Project Manager/Engineer for review for 
the limited purpose of checking for conformance with information given and the 
design concept expressed in the Contract Documents. 

 
B. Submit four copies for use by the owner plus the number of copies that 

Contractor requires.  Electronic submittals may be acceptable with prior approval 
of the Project Manager and Engineer.  Close Out documents shall include 
electronic and hard copies of all submittals. 

 
1.14 QUALITY ASSURANCE - CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, products, services, site 
conditions, and workmanship, to produce Work of specified quality. 

 
B. Comply with manufacturers' written instructions. 

 
C. Comply with specified standards as minimum quality for the Work except when 

more stringent tolerances, codes, or specified requirements indicate higher 
standards or more precise workmanship. 

 
D. Supply certification from manufacturer that the installed Work meets or exceeds 

all manufacturers’ requirements. 
 

1.15 EXAMINATION 
 

A. Verify that existing site conditions and subsurfaces are acceptable for 
subsequent Work.  Beginning new Work means acceptance of existing 
conditions. 

 
B. Verify that utility services are available, of the correct characteristics, and in the 

correct location. 
 

1.16 PREPARATION 
 

A. Prepare surfaces prior to applying next material installation. 
 
1.17 TOLERANCES 
 

A. Monitor fabrication and installation tolerance control of installed Products over 
suppliers, manufacturers, Products, site conditions, and workmanship, to 
produce acceptable Work. Do not permit tolerances to accumulate.  Comply fully 
with manufacturers' tolerances. 
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1.18 REFERENCES 
 

A. Conform to reference standards by date of issue current as of date of Contract 
Documents. 

 
B. Should specified reference standard conflict with Contract Documents, request 

clarification from Project Manager before proceeding. 
 
1.19 ELECTRICITY 
 

A. Unless otherwise provided for, Contractor shall be allowed to utilize power from 
the facility in moderate amounts.   

 
B. Provide power outlets for construction operations, branch wiring, distribution 

boxes, and flexible power cords as required. 
 
1.20 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 
 

A. Provide and maintain temporary lighting for construction operations as may be 
required. 

 
B. Provide branch wiring from power source to distribution boxes with lighting 

conductors, pigtails, and lamps as required. 
 

1.21 WATER SERVICE 
 

A. Owner shall provide suitable potable water in moderate quantities without cost to 
the Contractor. 

 
1.22 TEMPORARY SANITARY FACILITIES 
 

A. Contractor may not use sanitary facilities located at the facility, but instead shall 
provide temporary sanitary facilities in a location to be selected with Owner input.  
Temporary facilities are to be maintained in a sanitary condition, including control 
of offensive odors. 

 
1.23 BARRIERS AND FENCING 
 

A. Provide barriers and fencing as needed to prevent unauthorized entry to 
construction areas, and to protect existing facilities and adjacent properties from 
dust, debris and damage. 

 
1.24 PROTECTION OF INSTALLED WORK 
 

A. Protect installed Work and provide special protection where specified in 
individual specification sections.  Prohibit traffic or storage upon grass or paving 
surfaces unless authorized by the Project Manager. 
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1.25 SECURITY 
 

A. Provide security and facilities to protect Work and existing facilities from 
unauthorized entry, vandalism, or theft. 

 
B. Contractor shall be responsible for securing materials, tools, and equipment 

stored at the jobsite. 
 
1.26 ACCESS ROADS & HAULING 
 

A. Maintain temporary access routes through the public thoroughfare and parking 
areas to serve the construction area as required without obstructing traffic or 
blocking access for facility staff or participants.  Provide drive pads as required. 

 
B. Restore site to pre-construction condition. Fill ruts, replace broken or damaged 

amenities, and sod disturbed areas.  Provide BMP’s at public streets and storm 
drains where necessary. 

 
1.27 PARKING 
 

A. There should be adequate parking at this facility to accommodate construction 
personnel on site. Do not block traffic. 

 
1.28 PROGRESS CLEANING AND WASTE REMOVAL 
 

A. Collect and maintain work areas free of waste materials, debris, and rubbish on a 
daily basis.  Maintain site in a clean and orderly condition. Provide refuse 
containers and dispose of construction debris legally off site. The Owner may 
request load tickets from landfills permitted to accept construction debris. 

 
B.  Using a rolling sweeper or similar equipment, the Contractor shall police the site 

for nails during construction, at the end of each day. 
 
1.29 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 

A. Remove temporary utilities, equipment, facilities and materials, prior to 
Substantial Completion review. 

 
B. Clean and repair damage caused by installation or use of temporary work. 

 
C.  Restore existing facilities used during construction to original condition.  

 Restore permanent facilities used during construction to specified condition. 
 

1.30 PRODUCTS 
 

A. Products:  Means new material, machinery, components, equipment, fixtures, 
and systems forming the Work, but does not include machinery and equipment  
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used for preparation, fabrication, conveying and erection of the Work.  
 
1.31 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 
 

A. Transport, handle, store, and protect Products in accordance with manufacturers’ 
instructions. 

 
1.32 PRODUCT OPTIONS 
 

A. Products Specified by Naming One Manufacturer or equal: Products of 
manufacturer named approved as “Basis of Design”. Equal alternate products to 
be approved by Owner as Substitutions. Submit product data as required in 
SUBSTITUTIONS. 

 
1.33 SUBSTITUTIONS 
 

A. Architect/Engineer will consider requests for Substitutions only within 10 days 
after date established in Notice to Proceed. For Pre-Bid approved Substitutions, 
submit request 7 calendar days or more before bid date with all back up data to 
show that all characteristics of the Basis of Design product are met with the 
substituted product or material.  

 
B. Document each request with complete backup data substantiating compliance of 

proposed Substitution with all characteristics and properties of the materials 
specified in the Contract Documents.  

 
C. Submit three copies of request for Substitution for consideration.  Limit each 

request to one proposed Substitution. 
 
D. Acceptance or Rejection of Pre-Bid Substitution Requests will be issued by 

Addendum. 
  

1.34 FINAL CLEANING 
 

A. Execute final cleaning prior to final inspection of work area. User may occupy 
portions of the work incrementally as the work is completed and accepted. Entire 
project to be ready for use by User once all areas of work are completed. 

B. Clean debris from site and drainage systems. 
 

C. Remove waste and surplus materials, rubbish, and construction facilities from the 
 facility and the site.  Leave site in raked and smooth condition. 

 
1.35 PROJECT RECORD DOCUMENTS 
 

A. Maintain on site one set of Contract Documents to be utilized only for record 
documents. 
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B. Record actual revisions to the Work.  Record information concurrent with 
construction progress. 

 
C. Specifications:  Legibly mark and record at each Product section a description of 

actual Products installed. 
 

D. Record Documents and Shop Drawings: Legibly mark each item to record actual 
construction. 

 
E. Submit documents to Project Manager with claim for final Application for 

Payment.  Close-out documents shall be placed in a three-ring binder, with an 
Index Page, and tabbed sections keyed to the Index Page. 

 
F. Submit 2 paper copies and 1 disc with pdf copies to include: 
 a. As built drawings and specifications 
 b. Approved submittals 
 c. Warranties and guarantees 

d. Certificate of Occupancy or Letter of Completion from Permitting 
Department or other agencies, as applicable. 

 
1.36 WARRANTIES 
 

A. Product and Manufacturer’s Warranties shall be provided per specifications. 
 
B. In addition, all materials and labor shall be warrantied by the Contractor for a 

minimum of two years after Substantial Completion. Contractor to promptly repair 
all deficiencies within that time. A warranty inspection shall be scheduled by the 
Owner, with the Contractor and Owner’s representative, before the end of the 
warranty period, in order to review the work and note deficiencies for the 
Contractor to correct. Said meeting may be waived if no deficiencies are noted.   

 
PART 2 PRODUCTS 
  Not Used. 
 
PART 3  EXECUTION 
  Not Used. 
 

END OF SECTION 
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SECTION 01210 
ALLOWANCES 

 
PART 1  GENERAL  
 
1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. Allowances will be utilized to: 
   

1. Defer selection of certain items until more information is available. 
 
2. Provide for discretionary installation of materials where exact and specific 

conditions cannot be determined in advance. 
 
3. Provide for the discretionary use of labor where tasks and time frames cannot 

be determined in advance. 
 

B. Include in Total Bid a stipulated lump sum allowance amount as specified in this 
Section. 

 
1.3 ALLOWANCES 
 

A. Include in the Total Bid a stipulated lump sums indicated for use upon Owner’s 
instruction.  
 

B. Contractor’s costs for products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Contract Proposals 
submitted for Owner authorization of expenditures of funds from the Allowance.  
 

C. At closeout of Contract, funds remaining in Allowance will be credited to Owner by 
Change Order.  

 
 

 
1.4 SELECTION AND PURCHASE 

 
A. Advise the Project Manager when final selection and purchase of Allowance item 

must be complete to avoid delay. 
 

1.5 SUBMITTALS 
 

A. Submit invoices to show quantity delivered to the site for each allowance. 
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PART 2 PRODUCTS 
 
 Not used 
 
PART 3  EXECUTION 
 
3.1 INSPECTION 

 
A. Promptly inspect all Allowance items upon delivery.  Immediately report any 

shortage, damage, or defects to Project Manager. 
 

3.2 PREPARATION 
 
A. Coordinate materials and installation to assure that each item is integrated with 

related construction activities. 
 

3.3 ALLOWANCE SCHEDULE 
 

A. Include as a Contingency Allowance the lump sum amount of fifteen thousand and 
no/100 Dollars ($5,000.00). 

 
          

 
END OF SECTION 
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SECTION 01310  
PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 
3. Coordination drawings. 
4. Requests for Information (RFIs). 
5. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of 
responsibility are assigned to a specific contractor. 

C. Related Sections: 
1. Division 1 Section "Execution Requirements"  
2. Division 1 Section "Project Record Drawings" for coordinating closeout of the 

Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information from each 
other during construction. 

1.4 COORDINATION 

A. Contractor shall be responsible for coordinating all trades of his contract, Owners 
Contractors, coordinating construction sequences and schedules, and coordinating 
actual installed location and interface of work. 

B. Coordination:  Each contractor shall supervise and direct construction operations with 
those of subcontractors and entities to ensure efficient and orderly installation of each 
part of the Work.  Each contractor shall coordinate its operations with operations, 
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included in different Sections that depend on each other for proper installation, 
connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum performance and accessibility for required maintenance, service, and 
repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

C. Administrative Procedures:  Coordinate scheduling and timing of required 
administrative procedures with other construction activities to avoid conflicts and to 
ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Pre-installation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 

1.5 KEY PERSONNEL 

A. Key Personnel Names:  Within 5 days of Notice to Proceed, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at 
Project site.  Identify individuals and their duties and responsibilities; list addresses and 
telephone numbers, including home, office, and cellular telephone numbers and email 
addresses.  Provide names, addresses, and telephone numbers of individuals 
assigned as standbys in the absence of individuals assigned to Project. 

1. Post copies of list at site.  Keep list current at all times. 

1.6 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI 
in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 
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1.7 PROJECT MEETINGS 

A. General:  Attendance of subcontractors and superintendent at all Progress Meetings 
required.  The frequency of Progress Meetings will be established by the Owner, at the 
Pre-Construction Meeting.  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 

 

END OF SECTION 
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SECTION 01320 
CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the 
progress of construction during performance of the Work, including the following: 

 
1. Contractor's construction schedule. 

1.3 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 

1. PDF electronic file. 

B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire 
schedule for entire construction period.  

C. Field Condition Reports:  Submit at time of discovery of differing conditions. 

D. Special Reports:  Submit at time of unusual event. 

E. Existing Condition Photos:  Submit prior to onsite mobilization to record existing 
conditions.  If, during construction, damage occurs by others, notify Project Manager 
right away. 

 

END OF SECTION  
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SECTION 01330 
SUBMITTAL PROCEDURES 

 
PART 1 GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contact, including General and 
Supplementary Conditions and Division 01 Specification Section, apply to this 
Section. 

 
1.2 SUMMARY  
 

A. Section Includes: 
1. Submittal Procedure 
2. Submittal Schedule 
3. Shop Drawings 
4. Product Data 
5. Samples 

 
1.3 SUBMITTAL PROCEDURES 
 
 

A. Identify Project, Contractor, Subcontractor or supplier, pertinent Drawing sheet and 
detail numbers, and specification Section number, as appropriate. 

  
B. Schedule submittals to expedite the Project, and deliver to Project Manager. 

Coordinate submittal of related items. 
 

C. Revise and resubmit submittals when required; identify all changes made since 
previous submittals. 

 
D. Distribute copies of reviewed submittals to concerned parties and to Project Record 

Documents file.  Instruct parties to promptly report any inability to comply with 
provisions. 

 
 

1.4 SHOP DRAWINGS 
 

A. Submit four (4) hard copies and one (1) PDF copy (concurrently).  One hard copy 
and a PDF copy will be returned to Contractor for printing and distribution. 

 
 
 

 
END OF SECTION 
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SECTION 01710 

CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Repair of the Work. 

1.3 ACTION SUBMITTALS 

A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Final Inspection by the engineer of record. 

 

 

END OF SECTION 
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SECTION 017823 
OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing 
operation and maintenance manuals, including the following: 
1. Operation manuals for systems, subsystems, and equipment. 
2. Maintenance manuals for the care and maintenance of products, materials, and 

finishes, systems and equipment. 

1.2 SUBMITTALS 

A. Manual:  Submit two copies of each manual in final form at least 15 days before final 
inspection.  Architect will return copy with comments within 10 days after final 
inspection. 

1. Correct or modify each manual to comply with Architect's comments.  Submit 2 
copies of each corrected manual within 10 days of receipt of Architect's 
comments. 

2. Provide PDF copies on 2 discs.  Submit with the corrected manual. 

PART 2 - PRODUCTS 

2.1 MANUALS, GENERAL 

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-
280-mm) paper; with clear plastic sleeve on spine to hold label describing 
contents and with pockets inside covers to hold folded oversize sheets. 

a. Identify each binder on front and spine, with printed title "OPERATION 
AND MAINTENANCE MANUAL," Project title or name, and subject matter 
of contents.  Indicate volume number for multiple-volume sets. 

2.2 OPERATION MANUALS 

A. Descriptions:  Include the following: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
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4. Equipment function.
5. Operating characteristics.
6. Limiting conditions.
7. Performance curves.
8. Engineering data and tests.
9. Complete nomenclature and number of replacement parts.

B. Operating Procedures:  Include start-up, break-in, and control procedures; stopping
and normal shutdown instructions; routine, normal, seasonal, and weekend operating
instructions; and required sequences for electric or electronic systems.

2.3 PRODUCT MAINTENANCE MANUAL 

A. Content:  Organize manual into a separate section for each product, material, and
finish.  Include source information, product information, maintenance procedures,
repair materials and sources, and warranties and bonds, as described below.

B. Source Information:  List each product included in manual, identified by product name
and arranged to match manual's table of contents.  For each product, list name,
address, and telephone number of Installer or supplier and maintenance service agent,
and cross-reference Specification Section number and title in Project Manual.

C. Product Information:  Include the following, as applicable:

1. Product name and model number.
2. Manufacturer's name.

D. Maintenance Procedures:  Include manufacturer's written recommendations and
inspection procedures, types of cleaning agents, methods of cleaning, schedule for
cleaning and maintenance, and repair instructions.

E. Repair Materials and Sources:  Include lists of materials and local sources of materials
and related services.

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of
circumstances and conditions that would affect validity of warranties or bonds.

END OF SECTION 017823 
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SECTION 017839 
PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. See Division 01 Section "Operation and Maintenance Data" for operation and 
maintenance manual requirements. 

1.2 SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit copies of Record Drawings as follows: 
a. Final Submittal:  Submit two sets of marked-up Record Prints, showing all 

dimensional locations, materials changes, any changes via addendum or 
change order.  Pay particular attention to noting underground utilities. 

B. Record Specifications:  Submit two copies of Project's Specifications, including addenda 
and contract modifications. 

C. Record Product Data:  Submit two copies of each Product Data submittal. 

D. Submit PDF’s of Record Drawings, Record Specifications, Record Change Orders, 
Requests for Proposal, Documentation of use of Allowances, Product and Contractor’s 
Warrantees, Product Test Reports, Final Surveys, Record Product Data, etc on 2 discs. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract 
Drawings and Shop Drawings. 

1. Preparation:  Mark Record Prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained record 
data, whether individual or entity is Installer, subcontractor, or similar entity, to 
prepare the marked-up Record Prints. 

Klotz, Cindy
2019_0909  Clarified a few things.
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a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it.  Record and check the 
markup before enclosing concealed installations. 

2. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately.  If Shop Drawings 
are marked, show cross-reference on the Contract Drawings. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location. 

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into 
manageable sets.  Bind each set with durable paper cover sheets.  Include 
identification on cover sheets. 

2. Record Transparencies:  Organize into unbound sets matching Record Prints.  
Place transparencies in durable tube-type drawing containers with end caps.  Mark 
end cap of each container with identification.  If container does not include a 
complete set, identify Drawings included. 

3. Record CAD Drawings:  Organize CAD information into separate electronic files 
that correspond to each sheet of the Contract Drawings.  Name each file with the 
sheet identification.  Include identification in each CAD file. 

4. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect and Engineer. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. Note related Change Orders, Record Product Data, and Record Drawings where 
applicable. 
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2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where
installation varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3. Note related Change Orders, Record Specifications, and Record Drawings where
applicable.

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for
Project Record Document purposes.  Post changes and modifications to Project Record
Documents as they occur; do not wait until the end of Project.

END OF SECTION 
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SECTION 26 32 10 - DIESEL GENERATOR 

PART 1 - GENERAL 

1.1 Related Documents 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

 
 

1.2 Summary 
 

A. This Section includes packaged diesel engine generator sets with the following features and 

accessories: 
 

1. Battery charger. 

2. Base mounted fuel tank. 

3. Engine-generator set. 

4. Muffler. 

5. Outdoor enclosure. 

6. Remote annunciator. 

7. Remote stop switch. 

8. Starting battery. 

9. Battery heater. 

10. Block heater. 

11. Exhaust insulation. 
 

B. Related Sections include the following: 
 

1. Division 26 Section "Transfer Switches" for transfer switches including sensors and 

relays to initiate automatic-starting and -stopping signals for engine-generator sets. 

 
 

1.3 Definitions 
 

A. Operational Bandwidth: The total variation from the lowest to highest value of a parameter 

over the range of conditions indicated, expressed as a percentage of the nominal value of the 

parameter. 
 

B. Steady-State Voltage Modulation: The uniform cyclical variation of voltage within the 

operational bandwidth, expressed in Hertz or cycles per second. 

 
 

1.4 Submittals 
 

A. Product Data:  Include the following: 
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1. Data on features, components, accessories ratings, and performance. 

2. Thermal damage curve for generator. 

3. Time-current characteristic curves for generator protective device. 

4. Recommended circuit breaker setting. 

5. Load calculations showing maximum voltage drop for each step. 

6. Exhaust system insulation. 

7. Rain cap. 

8. Equipment enclosure with wind rating. 

9. Fuel tank with required fuel containment and safeguards. 

10. Remote annunciator and wiring requirements. 

11. Emergency kill switch and wiring requirements. 
 

B. Shop Drawings: Detail equipment assemblies and indicate dimensions, weights, loads, required 

clearances, method of field assembly, components, and location and size of each field 

connection. 
 

1. Dimensioned outline plan and elevation drawings of engine-generator set and other 

components specified. 

2. Design Calculations: Signed and sealed by a qualified professional engineer. Calculate 

requirements for selecting vibration isolators and seismic restraints and for designing 

vibration isolation bases. 

3. Vibration Isolation Base Details: Signed and sealed by a qualified professional engineer. 

Detail fabrication, including anchorages and attachments to structure and to supported 

equipment.  Include base weights. 

4. Wiring Diagrams:  Power, signal, and control wiring. 
 

C. Qualification Data:  For manufacturer. 
 

D. Certified summary of prototype-unit test report. 
 

E. Certified Test Reports: For components and accessories that are equivalent, but not identical, to 

those tested on prototype unit. 
 

F. Certified Summary of Performance Tests: Demonstrate compliance with specified requirement 

to meet performance criteria for sensitive loads. 
 

G. Test Reports: 
 

1. Report of factory test on units to be shipped for this Project, showing evidence of 

compliance with specified requirements. 

2. Report of sound generation. 

3. Field quality-control test reports. 
 

H. Certification of Torsional Vibration Compatibility:  Comply with NFPA 110. 
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I. Operation and Maintenance Data: For packaged engine generators to include in emergency, 

operation, and maintenance manuals.  In addition, include the following: 
 

1. List of tools and replacement items recommended to be stored at the Project for ready 

access.  Include part and drawing numbers, current unit prices, and source of supply. 
 

J. Warranty:  Special warranty specified in this Section. 

 
 

1.5 Quality Assurance 
 

A. Installer Qualifications: Manufacturer's authorized representative who is trained and approved 

for installation of units required for this Project. 
 

1. Maintenance Proximity: Not more than 4 hours' normal travel time from Installer's place 

of business to Project site. 

2. Engineering Responsibility: Preparation of data for vibration isolators and seismic 

restraints of engine skid mounts, including Shop Drawings, based on testing and 

engineering analysis of manufacturer's standard units in assemblies similar to those 

indicated for this Project. 
 

B. Manufacturer’s Distributor Qualifications: A qualified supplier. Maintain, within 100 miles of 

Project site, a service center capable of providing training, parts, and emergency maintenance 

repairs. Service cannot be sublet to another service organization. 
 

C. Source Limitations: Obtain packaged generator sets and auxiliary components through one 

source from a single manufacturer. 
 

D. Comply with NFPA 30 and 37A. 
 

E. Comply with NFPA 70. 
 

F. Comply with NFPA 99. 
 

G. Comply with NFPA 110 requirements for emergency power supply system. 
 

H. Engine Exhaust Emissions:  Comply with applicable state and local government requirements. 
 

I. Noise Emission: Comply with applicable state and local government requirements for 

maximum noise level at adjacent property boundaries due to sound emitted by generator set 

including engine, engine exhaust, engine cooling-air intake and discharge, and other 

components of installation. 
 

J. Fuel containment.  Comply with applicable state requirements. 

 
 

1.6 Coordination 
 

A. Coordinate size and location of concrete bases. Cast anchor-bolt inserts into bases. Concrete, 

reinforcement, and formwork requirements are specified in Division 3. 
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1.7 Warranty 
 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or 

replace components of packaged engine generators and associated auxiliary components that 

fail in materials or workmanship within specified warranty period. 
 

1. Warranty Period:  Five years from date of Substantial Completion. 

 
 

1.8 Maintenance Service 
 

A. Initial Maintenance Service: Beginning at Substantial Completion, provide 12 months' full 

maintenance by skilled employees of manufacturer's designated service organization. Include 

quarterly exercising to check for proper starting, load transfer, and running under load. Include 

routine preventive maintenance as recommended by manufacturer and adjusting as required for 

proper operation. Maintenance agreements shall include parts and supplies as used in 

manufacture and installation of original equipment. 

 
 

PART 2 - PRODUCTS 

 
 

2.1 Manufacturers 
 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following: 
 

1. Caterpillar; Engine Div. 

2. Kohler Co; Generator Division. 

3. Onan Corp./Cummins Power Generation; Industrial Business Group. 

 
 

2.2 Engine-Generator Set 
 

A. Packaged engine-generator set shall be a coordinated assembly of compatible components. 
 

B. Power Output Ratings: Nominal ratings as indicated, with capacity as required to operate as a 

unit as evidenced by records of prototype testing. 
 

C. Output Connections:  Three phase, four wire. 
 

D. Safety Standard:  Comply with ASME B15.1. 
 

E. Nameplates: Each major system component shall be equipped with a nameplate to identify 

manufacturer's name and address, and model and serial number of component. 
 

F. Mounting Frame: Adequate strength and rigidity to maintain alignment of mounted 

components without depending on concrete foundation. Mounting frame shall be free from 

sharp edges and corners and shall have lifting attachments arranged for lifting with slings 

without damaging components. 
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1. Rigging Diagram: Inscribed on metal plate permanently attached to mounting frame to 

indicate location and lifting capacity of each lifting attachment and generator-set center 

of gravity. 

 
 

2.3 Generator-Set Performance 
 

A. Over sizing generator compared with the rated power output of the engine is permissible to 

meet specified performance. 
 

1. Nameplate Data for Oversized Generator: Show ratings required by the Contract 

Documents rather than ratings that would normally be applied to generator size installed. 

2. Generator temperature shall be Class F or Class B. Minimum ratings shall be 90 degree 

C Lloyds, 95 degree C ABS, 105 degree C continuous, 130 degree C standby (Rise by 

resistance method, Mil-Std-705, Method 680.1b). 
 

B. Steady-State Voltage Operational Bandwidth: 1 percent of rated output voltage from no load to 

full load. 
 

C. Steady-State Voltage Modulation Frequency:  Less than 1 Hz. 
 

D. Transient Voltage Performance: Not more than 10 percent variation for 50 percent step-load 

increase or decrease. Voltage shall recover and remain within the steady-state operating band 

within 3 seconds. 
 

E. Steady-State Frequency Operational Bandwidth: Plus or minus 0.25 percent of rated frequency 

from no load to full load. 
 

F. Steady-State Frequency Stability: When system is operating at any constant load within the 

rated load, there shall be no random speed variations outside the steady-state operational band 

and no hunting or surging of speed. 
 

G. Transient Frequency Performance: Less than 2-Hz variation for a 50 percent step-load increase 

or decrease. Frequency shall recover and remain within the steady-state operating band within 

three seconds. 
 

H. Output Waveform: At no load, harmonic content measured line to neutral shall not exceed 2 

percent total with no slot ripple. The telephone influence factor, determined according to 

NEMA MG 1, shall not exceed 50 percent. 
 

I. Sustained Short-Circuit Current: For a 3-phase, bolted short circuit at system output terminals, 

the system shall supply a minimum of 300 percent of rated full-load current for not less than 10 

seconds and then clear the fault automatically, without damage to winding insulation or other 

generator system components and without a current boost system. 
 

J. Excitation System: Performance shall be unaffected by voltage distortion caused by nonlinear 

load. 
 

K. Start Time:  Comply with NFPA 110, Type 10, system requirements. 
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2.4 Service Conditions 
 

A. Environmental Conditions: Engine-generator system shall withstand the following 

environmental conditions without mechanical or electrical damage or degradation of 

performance capability: 
 

1. Ambient Temperature:  Minus 15 to plus 40 deg C. 

2. Altitude:  Sea level to 500 feet. 

 
 

2.5 Engine 
 

A. Fuel:  Fuel oil, Grade DF-2. 
 

B. Rated Engine Speed:  1800 rpm. 
 

C. Maximum Piston Speed for Four-Cycle Engines:  2250 fpm (11.4 m/s). 
 

D. Lubrication System:  The following items are mounted on engine or skid: 
 

1. Filter and Strainer: Rated to remove 90 percent of particles 5 micrometers and smaller 

while passing full flow. 

2. Thermostatic Control Valve: Control flow in system to maintain optimum oil 

temperature.  Unit shall be capable of full flow and is designed to be fail-safe. 

3. Crankcase Drain: Arranged for complete gravity drainage to an easily removable 

container with no disassembly and without use of pumps, siphons, special tools, or 

appliances. 
 

E. Engine Fuel System: 
 

1. Main Fuel Pump: Mounted on engine. Pump ensures adequate primary fuel flow under 

starting and load conditions. 

2. Relief-Bypass Valve: Automatically regulates pressure in fuel line and returns excess 

fuel to source. 
 

F. Coolant Jacket Heater: Electric-immersion type, factory installed in coolant jacket system. 

Comply with NFPA 110 requirements for Level 1 equipment for heater capacity. 

G. Governor:  Adjustable isochronous, with speed sensing. 

 
 

2.6 Engine Cooling System 
 

A. Description: Closed loop, liquid cooled, with radiator factory mounted on engine-generator-set 

mounting frame and integral engine-driven coolant pump. 
 

B. Radiator:  Rated for specified coolant. 
 

C. Coolant: Solution of 50 percent ethylene-glycol-based antifreeze and 50 percent water, with 

anticorrosion additives as recommended by engine manufacturer. 
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D. Temperature Control: Self-contained, thermostatic-control valve modulates coolant flow 

automatically to maintain optimum constant coolant temperature as recommended by engine 

manufacturer. 
 

E. Coolant Hose: Flexible assembly with inside surface of nonporous rubber and outer covering of 

aging-, ultraviolet-, and abrasion-resistant fabric. 
 

1. Rating: 50-psig (345-kPa) maximum working pressure with coolant at 180 deg F 

(82 deg C), and non-collapsible under vacuum. 

2. End Fittings: Flanges or steel pipe nipples with clamps to suit piping and equipment 

connections. 

 
 

2.7 Fuel Supply System 
 

A. Comply with NFPA 30. 
 

B. Base-Mounted Fuel Oil Tank: Factory installed and piped, complying with all local, state and 

federal guidelines and with UL 142 fuel oil tank.  Features include the following: 
 

1. Tank level indicator. 

2. Dual wall construction with leak detection. 

3. Capacity:  Fuel for 48 hours continuous operation at 100 percent rated power output. 

4. Vandal-resistant fill cap. 

5. Containment Provisions:  Comply with requirements of authorities having jurisdiction. 

 
 

2.8 Engine Exhaust System 
 

A. Muffler: Sized as recommended by engine manufacturer; sound level measured at a distance of 

10 feet (3 m) from exhaust discharge shall be 85 dBA or less. Muffler shall be mounted inside 

generator weatherproof housing. Shall be mounted such that generator housing can be fully 

opened for maintenance. 
 

B. Condensate Drain for Muffler: Schedule 40, black steel pipe connected to muffler drain outlet 

through a petcock. 
 

C. Connection from Engine to Exhaust System:  Flexible section of corrugated stainless-steel pipe. 
 

D. Connection from Exhaust Pipe to Muffler:  Stainless-steel expansion joint with liner. 
 

E. Exhaust Piping External to Engine: ASTM A 53/A 53M, Schedule 40, welded, black steel, with 

welded joints and fittings and exterior insulation. 
 

F. Rain Cap: Rain cap shall be aluminum or stainless steel and shall penetrate the top of the 

housing and contain no elbows outside housing. 
 

G. Insulation: For all installations, the exhaust system shall be fully insulated as recommended by 

the generator manufacturer. 
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2.9 Combustion-Air Intake 
 

A. Description: Heavy-duty, engine-mounted air cleaner with replaceable dry-filter element and 

"blocked filter" indicator. 

 
 

2.10 Starting System 
 

A. Description:  24-V electric, with negative ground and including the following items: 
 

1. Components: Sized so they will not be damaged during a full engine-cranking cycle with 

ambient temperature at maximum specified in "Environmental Conditions" Paragraph in 

"Service Conditions" Article. 

2. Cranking Motor: Heavy-duty unit that automatically engages and releases from engine 

flywheel without binding. 

3. Cranking Cycle: As required by NFPA 110 for system level specified. 

4. Battery: Adequate capacity within ambient temperature range specified in 

"Environmental Conditions" Paragraph in "Service Conditions" Article to provide 

specified cranking cycle at least twice without recharging. 

5. Battery Cable: Size as recommended by engine manufacturer for cable length indicated. 

Include required interconnecting conductors and connection accessories. 

6. Battery Compartment: Factory fabricated of metal with acid-resistant finish and thermal 

insulation. 

7. Battery-Charging Alternator: Factory mounted on engine with solid-state voltage 

regulation and 35-A minimum continuous rating. 

8. Battery Charger: Current-limiting, automatic-equalizing and float-charging type. Unit 

shall comply with UL 1236 and include the following features: 
 

a. Operation: Equalizing-charging rate of 10 A shall be initiated automatically after 

battery has lost charge until an adjustable equalizing voltage is achieved at battery 

terminals. Unit shall then be automatically switched to a lower float-charging 

mode and shall continue to operate in that mode until battery is discharged again. 

b. Automatic Temperature Compensation: Adjust float and equalize voltages for 

variations in ambient temperature from minus 40 deg C to plus 60 deg C to prevent 

overcharging at high temperatures and undercharging at low temperatures. 

c. Automatic Voltage Regulation: Maintain constant output voltage regardless of 

input voltage variations up to plus or minus 10 percent. 

d. Ammeter and Voltmeter: Flush mounted in door. Meters shall indicate charging 

rates. 

e. Safety Functions: Sense abnormally low battery voltage and close contacts 

providing low battery voltage indication on control and monitoring panel. Sense 

high battery voltage and loss of ac input or dc output of battery charger. Either 

condition shall close contacts that provide a battery-charger malfunction indication 

at system control and monitoring panel. 

f. Enclosure and Mounting:  NEMA 250, Type 1, wall-mounted cabinet. 
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2.11 Control And Monitoring 
 

A. Functional Description:  When mode-selector switch on the control and monitoring panel is in 

the automatic position, remote-control contacts in one or more separate automatic transfer 

switches initiate starting and stopping of the generator set. When mode-selector switch is 

switched to the on position, the generator set starts. The off position of the same switch initiates 

generator-set shutdown.  When generator set is running, specified system or equipment failures 

or derangements automatically shut down the generator set and initiate alarms. Operation of a 

remote emergency-stop switch also shuts down the generator set. Control system shall be 

microprocessor based. 
 

B. Configuration: Operating and safety indications, protective devices, basic system controls, and 

engine gages shall be grouped in a common control and monitoring panel mounted on the 

generator set.  Mounting method shall isolate the control panel from generator-set vibration. 
 

C. Indicating and protective devices and controls shall include those required by NFPA 110, and 

the following: 
 

D. Indicating and Protective Devices and Controls: 

1. AC voltmeter. 

2. AC ammeter. 

3. AC frequency meter. 

4. DC voltmeter (alternator battery charging). 

5. Engine-coolant temperature gage. 

6. Engine lubricating-oil pressure gage. 

7. Running-time meter. 

8. Ammeter-voltmeter, phase-selector switch(es). 

9. Generator-voltage adjusting rheostat. 

10. Start-stop switch. 

11. Overspeed shutdown device. 

12. Coolant high-temperature shutdown device. 

13. Coolant low-level shutdown device. 

14. Oil low-pressure shutdown device. 

15. Fuel tank derangement alarm. 

16. Fuel tank high-level shutdown of fuel supply alarm. 
 

E. Supporting Items: Include sensors, transducers, terminals, relays, and other devices and include 

wiring required to support specified items. Locate sensors and other supporting items on engine 

or generator, unless otherwise indicated. 

 

F. Fire Extinguisher:  Provide and install a Class B fire extinguisher 3A:40B:C  in an accessible 

location near the generator and in a NEMA 3R lockable cabinet. 
 

G. Connection to Data Link: A separate terminal block, factory wired to Form C dry contacts, for 

each alarm and status indication is reserved for connections for data-link transmission of 

indications to remote data terminals. Data system connections to terminals are covered in 

Division 26 Section "Electrical Power Monitoring and Control." 
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H. Common Remote Audible Alarm: Signal the occurrence of any events listed below without 

differentiating between event types. Connect so that after an alarm is silenced, clearing of 

initiating condition will reactivate alarm until silencing switch is reset. 

1. Engine high-temperature shutdown. 

2. Lube-oil low-pressure shutdown. 

3. Over speed shutdown. 

4. Remote emergency-stop shutdown. 

5. Engine high-temperature pre-alarm. 

6. Lube-oil low-pressure pre-alarm. 

7. Fuel tank, low-fuel level. 

8. Low coolant level. 

9. Over crank shutdown. 

10. Coolant low-temperature alarm. 

11. Control switch not in auto position. 

12. Battery-charger malfunction alarm. 

13. Battery low-voltage alarm. 
 

I. Remote Alarm Annunciator: Comply with NFPA 99. Labeled LED shall identify each alarm 

event. Common audible signal shall sound for alarm conditions. Silencing switch in face of 

panel shall silence signal without altering visual indication. Connect so that after an alarm is 

silenced, clearing of initiating condition will reactivate alarm until silencing switch is reset. 

Cabinet and faceplate are surface- or flush-mounting type to suit mounting conditions indicated. 
 

J. Remote Emergency-Stop Switch: Flush; wall mounted, unless otherwise indicated; and labeled. 

Push button shall be protected from accidental operation.  Install as indicated on the Drawings 

or Engineer approved location. 
 

K. Provide TVSS on all circuits exiting genset. 

 
 

2.12 Generator Overcurrent And Fault Protection 
 

A. Generator Circuit Breaker: Molded-case, thermal-magnetic type; 100 percent rated; complying 

with NEMA AB 1 and UL 489. 
 

1. Tripping Characteristic: Designed specifically for generator protection. Provide circuit 

breaker settings to coordinate with generator damage characteristics. 

2. Trip Rating:  Matched to generator rating. 

3. Shunt Trip: Connected to trip breaker when generator set is shut down by other 

protective devices. 

4. Mounting:  Adjacent to or integrated with control and monitoring panel. 
 

B. Ground-Fault Indication (where indicated on drawings): Comply with NFPA 70, Article 700- 

7(d).  Integrate ground-fault alarm indication with other generator-set alarm indications. 
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2.13 Generator, Exciter, And Voltage Regulator 
 

A. Comply with NEMA MG 1 and specified performance requirements. 
 

B. Drive: Generator shaft shall be directly connected to engine shaft. Exciter shall be rotated 

integrally with generator rotor. 
 

C. Electrical Insulation:  Class F. 
 

D. Stator-Winding Leads: Brought out to terminal box to permit future reconnection for other 

voltages if required. 
 

E. Construction shall prevent mechanical, electrical, and thermal damage due to vibration, over 

speed up to 125 percent of rating, and heat during operation at 110 percent of rated capacity. 
 

F. Excitation shall use no slip or collector rings, or brushes, and shall be arranged to sustain 

generator output under short-circuit conditions as specified. 
 

G. Enclosure:  Drip proof. 
 

H. Instrument Transformers:  Mounted within generator enclosure. 
 

I. Voltage Regulator:  Solid-state type, separate from exciter, providing performance as specified. 
 

1. Adjusting rheostat on control and monitoring panel shall provide plus or minus 5 percent 

adjustment of output-voltage operating band. Isolated from load to prevent tracking. 
 

J. Strip Heater: Thermostatically controlled unit arranged to maintain stator windings above dew 

point. 
 

K. Windings: Two-thirds pitch stator winding and fully linked amortisseur winding. Dipped and 

baked, harmonic distortion not to exceed 5% total RMS line to line. 
 

L. Sub-transient Reactance:  12 percent, maximum. 

 
 

2.14 Outdoor Generator-Set Enclosure 
 

A. Description: Vandal-resistant, sound-attenuating, weatherproof painted galvanized steel 

housing, wind resistant up to 150 mph. Multiple panels shall be lockable and provide adequate 

access to components requiring maintenance. Panels shall be removable by one person without 

tools. Instruments and control shall be mounted within enclosure.  All hardware and screws 

shall be stainless steel. 
 

B. Engine Cooling Airflow through Enclosure: Maintain temperature rise of system components 

within required limits when unit operates at 110 percent of rated load for 2 hours with ambient 

temperature at top of range specified in system service conditions. 

1. Louvers: Fixed-engine cooling-air inlet and discharge. Storm-proof and drainable 

louvers prevent entry of rain and snow. 
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2.15 Finishes 
 

A. Indoor and Outdoor Enclosures and Components: Manufacturer's electrostatically applied 

powder coat over corrosion-resistant pretreatment and compatible standard primer. 

 
 

2.16 Source Quality Control 
 

A. Prototype Testing: Factory test engine-generator set using same engine model, constructed of 

identical or equivalent components, and equipped with identical or equivalent accessories. 
 

1. Tests: Comply with NFPA 110, Level 1 energy converters in Paragraphs 3.2.1, 3.2.1.1, 

and 3.2.1.2. 

2. Generator Tests:  Comply with IEEE 115. 

3. Components and Accessories: Items furnished with installed unit that are not identical to 

those on tested prototype shall have been factory tested to demonstrate compatibility and 

reliability. 
 

B. Project-Specific Equipment Tests: Before shipment, factory test engine-generator set and other 

system components and accessories manufactured specifically for this Project. Perform tests at 

rated load and power factor.  Include the following tests: 

1. Voltage regulation. 

2. Transient and steady-state governing. 

3. Single-step load pickup. 

4. Safety shutdown. 
 

C. Report factory test results within 10 days of completion of test. 

 
 

PART 3 - EXECUTION 

3.1 Examination 
 

A. Examine areas, equipment bases, and conditions, with Installer present, for compliance with 

requirements for installation and other conditions affecting packaged engine-generator 

performance. 
 

B. Examine roughing-in of piping systems and electrical connections. Verify actual locations of 

connections before packaged engine-generator installation. 
 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

 
 

3.2 Concrete Bases 
 

A. Coordinate size and location of concrete bases.  Unless noted otherwise, bases shall be 18” 

thick, exceeding genset footprint by 12” on all sides and be 12” higher than grade level. Provide 

rebar reinforcement, #5 on 12” centers on top and bottom.  Provide a ground strap from rebar, 

#2 copper. 
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B. Provide a counterpoise ground loop around the concrete pad.  Ground loop shall be tinned #2 

copper, 12” below grade. Provide four driven ground rods on corners of the 

counterpoise loop. Ground rods shall be copper clad ¾” x 20’. Bond pad rebar with 

counterpoise loop.  Provide a tinned #2 copper lead to the generator grounding pad. 

 
 

3.3 Installation 
 

A. Comply with packaged engine-generator manufacturers' written installation and alignment 

instructions and with NFPA 110. 
 

B. Install packaged engine generators level on concrete base. 
 

1. Vibration Isolation: Mount packaged engine generators on restrained spring isolators or 

internal vibration isolators. 
 

C. Install packaged engine generator to provide access, without removing connections or 

accessories, for periodic maintenance. 
 

D. Electrical Wiring: Install electrical devices furnished by equipment manufacturers but not 

specified to be factory mounted. 

 
 

3.4 Connections 
 

A. Ground equipment according to Division 26 Section "Grounding and Bonding." Generator shall 

be configured as a “separately derived electrical system” by bonding the neutral and ground at 

the generator. 
 

B. Connect wiring according to Division 26 Section "Conductors and Cables." 
 

C. Tighten electrical connectors and terminals according to manufacturer's published torque- 

tightening values. If manufacturer's torque values are not indicated, use those specified in 

UL 486A. 

 
 

3.5 Identification 
 

A. Identify system components according to Division 26 Section "Basic Electrical Materials and 

Methods." 

 
 

3.6 Field Quality Control 
 

A. Manufacturer's Field Service: Engage a factory-authorized service representative to 

inspect, test, and adjust field-assembled components and equipment installation, including 

connections, and to assist in field testing.  Report results in writing. 
 

B. Contractor shall provide all fuel for testing and leave the generator fuel tank full at project 

acceptance. 
 

C. Perform the following field tests and inspections and prepare test reports: 
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1. Perform tests recommended by manufacturer. 

2. NFPA 110 Acceptance Tests: Perform tests required by NFPA 110 that are additional to 

those specified here including, but not limited to, the following: 
 

a. Single-step full-load pickup test. 

3. Battery Tests: Equalize charging of battery cells according to manufacturer's written 

instructions.  Record individual cell voltages. 
 

a. Measure charging voltage and voltages between available battery terminals for 

full-charging and float-charging conditions. Check electrolyte level and specific 

gravity under both conditions. 

b. Test for contact integrity of all connectors. Perform an integrity load test and a 

capacity load test for the battery. 

c. Verify acceptance of charge for each element of the battery after discharge. 

d. Verify that measurements are within manufacturer's specifications. 
 

4. Battery-Charger Tests: Verify specified rates of charge for both equalizing and float- 

charging conditions. 

5. System Integrity Tests: Methodically verify proper installation, connection, and integrity 

of each element of engine-generator system before and during system operation. Check 

for air, exhaust, and fluid leaks. 
 

D. Coordinate tests with tests for transfer switches and run them concurrently. 
 

E. Test instruments shall have been calibrated within the last 12 months, traceable to standards of 

the National Institute for Standards and Technology, and adequate for making positive 

observation of test results.  Make calibration records available for examination on request. 
 

F. Leak Test: After installation, charge system and test for leaks. Repair leaks and retest until no 

leaks exist. 
 

G. Operational Test: After electrical circuitry has been energized, start units to confirm proper 

motor rotation and unit operation. 
 

H. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and 

equipment. 
 

I. Remove and replace malfunctioning units and retest as specified above. 
 

J. Retest: Correct deficiencies identified by tests and observations and retest until specified 

requirements are met. 
 

K. Report results of tests and inspections in writing. Record adjustable relay settings and measured 

insulation resistances, time delays, and other values and observations. Attach a label or tag to 

each tested component indicating satisfactory completion of tests. 
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3.7 Startup Service 
 

A. Engage a factory-authorized service representative to perform startup service. 
 

B. Inspect field-assembled components and equipment installation, including piping and electrical 

connections.  Report results in writing. 
 

C. Complete installation and startup checks according to manufacturer's written instructions. 

Provide test documentation to Engineer. 
 

D. Provide a full fuel tank at final acceptance. Fuel shall be new and receipt shall be provided in 

close out documents. Provide suitable fuel additive, as recommended by manufacturer, to 

preserve fuel.  Include information on fuel additive in close out documents. 

 
 

3.8 Demonstration 
 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 

adjust, operate, and maintain packaged engine generators. 
 

1. Coordinate this training with that for transfer switches. 

2. Fully demonstrate operation, maintenance, and emergency procedures with Owner’s 

representative. 

 
 

END OF SECTION 
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SECTION 263220 - TRANSFER SWITCHES 

PART 1 - GENERAL 

1.1 Related Documents 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 Summary 

A. This Section includes transfer switches rated 600 V and less, including the following: 

1. Automatic transfer switches. 

1.3 Submittals 

A. Product Data:  Include rated capacities, operating characteristics, furnished specialties, and 

accessories. 

B. Shop Drawings:  Dimensioned plans, sections, and elevations showing minimum clearances, 

conductor entry provisions, gutter space, installed features and devices, and material lists for each 

switch specified. 

1. Wiring Diagrams:  Single-line diagram.  Show connections between transfer switch, power 

sources, and load; and show interlocking provisions for each combined transfer switch. 

C. Field quality-control test reports. 

D. Operation and Maintenance Data:  For each type of product to include in emergency, operation, 

and maintenance manuals.  In addition, include the following: 

1. Features and operating sequences, both automatic and manual. 

2. List of all factory settings of relays; provide relay-setting and calibration instructions, 

including software, where applicable. 

1.4 Quality Assurance 

A. Manufacturer Qualifications:  Maintain a service center capable of providing training, parts, and 

emergency maintenance repairs within a response period of less than eight hours from time of 

notification. 

B. Source Limitations:  Obtain automatic transfer switches, nonautomatic transfer switches, remote 

annunciators, and remote annunciator and control panels through one source from a single 

manufacturer. 
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C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 

Article 100, for emergency service under UL 1008, by a testing agency acceptable to authorities 

having jurisdiction, and marked for intended use. 

D. Comply with NEMA ICS 1. 

E. Comply with NFPA 70. 

F. Comply with NFPA 99. 

G. Comply with NFPA 110. 

H. Comply with UL 1008 unless requirements of these Specifications are stricter. 

PART 2 - PRODUCTS 

2.1 Manufacturers 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

1. Contactor Transfer Switches: 

a. Emerson; ASCO Power Technologies, LP. 

b. Kohler Co.; Generator Division. 

c. Onan Corp./Cummins Power Generation; Industrial Business Group. 

d. Russelectric, Inc. 

2.2 General Transfer-Switch Product Requirements 

A. Indicated Current Ratings:  Apply as defined in UL 1008 for continuous loading and total system 

transfer, including 100% tungsten filament lamp loads. 

B. Tested Fault-Current Closing and Withstand Ratings:  Adequate for duty imposed by protective 

devices at installation locations in Project under the fault conditions indicated, based on testing 

according to UL 1008. 

C. Control, and Programming Interface Components:  Devices at transfer switches for 

communicating with remote programming devices, annunciators, or annunciator and control 

panels have communication capability matched with remote device. 

D. Solid-State Controls:  Repetitive accuracy of all settings is plus or minus 2 percent or better over 

an operating temperature range of minus 20 to plus 70 deg C. 

E. Resistance to Damage by Voltage Transients:  Components shall meet or exceed voltage-surge 

withstand capability requirements when tested according to IEEE C62.41.  Components shall 

meet or exceed voltage-impulse withstand test of NEMA ICS 1. 
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F. Neutral Terminal:  Switched, solid and fully rated. 

G. Enclosures:  General-purpose NEMA 250, Type 1, complying with NEMA ICS 6 and UL 508, 

unless otherwise indicated. 

H. Factory Wiring:  Train and bundle factory wiring and label, consistent with Shop Drawings, either 

by color code or by numbered or lettered wire and cable tape markers at terminations. 

1. Designated Terminals:  Pressure type suitable for types and sizes of field wiring indicated. 

2. Power-Terminal Arrangement and Field-Wiring Space:  Suitable for top, side, or bottom 

entrance of feeder conductors as indicated. 

3. Control Wiring:  Equipped with lugs suitable for connection to terminal strips. 

I. Electrical Operation:  Accomplish by a nonfused, momentarily energized solenoid or electric-

motor-operated mechanism, mechanically and electrically interlocked in both directions. 

J. Switch Characteristics:  Designed for continuous-duty repetitive transfer of full-rated current 

between active power sources. 

1. Switch Action:  Double throw; mechanically held in both directions. 

2. Contacts:  Fully rated silver composition or silver alloy for load-current switching.  

Conventional automatic transfer-switch units, rated 225 A and higher, shall have separate 

arcing contacts. 

2.3 Automatic Transfer Switches 

A. Comply with Level 1 equipment according to NFPA 110. 

B. Microprocessor based. 

C. Switching Arrangement:  Double-throw type, incapable of pauses or intermediate position stops 

during normal functioning, unless otherwise indicated. 

D. Manual Switch Operation:  Under load, with door closed and with either or both sources 

energized.  Transfer time is same as for electrical operation.  Control circuit automatically 

disconnects from electrical operator during manual operation. 

E. Signal-Before-Transfer Contacts:  A set of normally open/normally closed dry contacts operates 

in advance of retransfer to normal source.  Interval is adjustable from 1 to 30 seconds. 

F. Digital Communication Interface:  Matched to capability of remote annunciator or annunciator 

and control panel. 

2.4 Automatic Transfer-Switch Features 

A. Undervoltage Sensing for Each Phase of Normal Source:  Senses low phase-to-ground voltage on 

each phase.  Pickup voltage is adjustable from 85 to 100 percent of nominal, and dropout voltage 
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is adjustable from 75 to 98 percent of pickup value.  Factory set for pickup at 90 percent and 

dropout at 85 percent. 

B. Time delay for override of normal-source voltage sensing delays transfer and engine start signals.  

Adjustable from zero to six seconds, and factory set for one second. 

C. Voltage/Frequency Lockout Relay:  Prevents premature transfer to generator.  Pickup voltage is 

adjustable from 85 to 100 percent of nominal.  Factory set for pickup at 90 percent.  Pickup 

frequency is adjustable from 90 to 100 percent of nominal.  Factory set for pickup at 95 percent. 

D. Time Delay for Retransfer to Normal Source:  Adjustable from 0 to 30 minutes, and factory set 

for 10 minutes.  Provides automatic defeat of delay on loss of voltage or sustained undervoltage 

of emergency source, provided normal supply has been restored. 

E. Test Switch:  Simulates normal-source failure. 

F. Switch-Position Pilot Lights:  Indicate source to which load is connected. 

G. Source-Available Indicating Lights:  Supervise sources via transfer-switch normal- and 

emergency-source sensing circuits. 

1. Normal Power Supervision:  Green light with nameplate engraved "Normal Source 

Available." 

2. Emergency Power Supervision:  Red light with nameplate engraved "Emergency Source 

Available." 

H. Unassigned Auxiliary Contacts:  Two normally open, single-pole, double-throw contacts for each 

switch position, rated 10 A at 240-V ac. 

I. Transfer Override Switch:  Overrides automatic retransfer control so automatic transfer switch 

will remain connected to emergency power source regardless of condition of normal source.  Pilot 

light indicates override status. 

J. Engine Starting Contacts:  One isolated and normally closed, and one isolated and normally open; 

rated 10 A at 32-V dc minimum. 

K. Engine Shutdown Contacts:  Time delay adjustable from zero to five minutes, and factory set for 

five minutes.  Contacts shall initiate shutdown at remote engine-generator controls after retransfer 

of load to normal source. 

L. Engine-Generator Exerciser:  Solid-state, programmable-time switch starts engine generator and 

transfers load to it from normal source for a preset time, then retransfers and shuts down engine 

after a preset cool-down period.  Initiates exercise cycle at preset intervals adjustable from 7 to 

30 days.  Running periods are adjustable from 10 to 30 minutes.  Factory settings are for 7-day 

exercise cycle, 20-minute running period, and 5-minute cool-down period.  Exerciser features 

include the following: 

1. Exerciser Transfer Selector Switch:  Permits selection of exercise with and without load 

transfer. 

2. Push-button programming control with digital display of settings. 
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3. Integral battery operation of time switch when normal control power is not available. 

2.5 Remote Annunciator System 

A. Functional Description:  Remote annunciator panel annunciates conditions for indicated transfer 

switches.  Annunciation includes the following: 

1. Sources available, as defined by actual pickup and dropout settings of transfer-switch 

controls. 

2. Switch position. 

3. Switch in test mode. 

4. Failure of communication link. 

B. Annunciator Panel:  LED-lamp type with audible signal and silencing switch. 

1. Indicating Lights:  Grouped for each transfer switch monitored. 

2. Label each group, indicating transfer switch it monitors, location of switch, and identity of 

load it serves. 

3. Mounting:  Flush, modular, steel cabinet, unless otherwise indicated. 

4. Lamp Test:  Push-to-test or lamp-test switch on front panel. 

2.6 Remote Annunciator and Control System 

A. Functional Description:  Include the following functions for indicated transfer switches: 

1. Indication of sources available, as defined by actual pickup and dropout settings of transfer-

switch controls. 

2. Indication of switch position. 

3. Indication of switch in test mode. 

4. Indication of failure of digital communication link. 

5. Key-switch or user-code access to control functions of panel. 

6. Control of switch-test initiation. 

7. Control of switch operation in either direction. 

8. Control of time-delay bypass for transfer to normal source. 

B. Malfunction of annunciator, annunciation and control panel, or communication link shall not 

affect functions of automatic transfer switch.  In the event of failure of communication link, 

automatic transfer switch automatically reverts to stand-alone, self-contained operation.  

Automatic transfer-switch sensing, controlling, or operating function shall not depend on remote 

panel for proper operation. 

C. Remote Annunciation and Control Panel:  Solid-state components.  Include the following 

features: 



263220- 6 of 8 TRANSFER SWITCH 

 

1. Controls and indicating lights grouped together for each transfer switch. 

2. Label each indicating light control group.  Indicate the transfer switch it controls, location 

of switch, and load it serves. 

3. Digital Communication Capability:  Matched to that of transfer switches supervised. 

4. Mounting:  Flush, modular, steel cabinet, unless otherwise indicated. 

2.7 Finishes 

A. Enclosures:  Manufacturer's polyester powder coat over corrosion-resistant pretreatment and 

primer. 

2.8 Source Quality Control 

A. Factory test and inspect components, assembled switches, and associated equipment.  Ensure 

proper operation.  Check transfer time and voltage, frequency, and time-delay settings for 

compliance with specified requirements.  Perform dielectric strength test complying with 

NEMA ICS 1. 

PART 3 - EXECUTION 

3.1 Application 

A. Four-Pole Switches:  install neutral switching. 

3.2 Installation 

A. Wall-Mounted Switch:  Level and anchor the unit to the wall as indicated. 

3.3 Wiring to Remote Components 

A. Match type and number of cables and conductors to control and communication requirements of 

transfer switches as recommended by manufacturer.  Increase raceway sizes at no additional cost 

to Owner if necessary, to accommodate required wiring. 

3.4 Connections 

A. Ground equipment according to Division 26 Section "Grounding and Bonding." 

B. Connect wiring according to Division 26 Section "Conductors and Cables." 

C. Tighten electrical connectors and terminals according to manufacturer's published torque-

tightening values.  If manufacturer's torque values are not indicated, use those specified in 

UL 486A. 
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3.5 Field Quality Control 

A. Manufacturer's Field Service:  Engage a factory-authorized service representative to inspect, test, 

and adjust field-assembled components and equipment installation, including connections, and to 

assist in field testing.  Report results in writing. 

B. Perform the following field tests and inspections and prepare test reports: 

1. After installing equipment and after electrical circuitry has been energized, test for 

compliance with requirements. 

2. Perform each electrical test and visual and mechanical inspection stated in NETA ATS, 

Section 7.22.3.  Certify compliance with test parameters. 

3. Measure insulation resistance phase-to-phase and phase-to-ground with insulation-

resistance tester.  Include external annunciation and control circuits.  Use test voltages and 

procedure recommended by manufacturer.  Comply with manufacturer's specified 

minimum resistance. 

a. Check for electrical continuity of circuits and for short circuits. 

b. Inspect for physical damage, proper installation and connection, and integrity of 

barriers, covers, and safety features. 

c. Verify that manual transfer warnings are properly placed. 

d. Perform manual transfer operation. 

4. After energizing circuits, demonstrate interlocking sequence and operational function for 

each switch at least three times. 

a. Simulate power failures of normal source to automatic transfer switches and of 

emergency source with normal source available. 

b. Simulate loss of phase-to-ground voltage for each phase of normal source. 

c. Verify time-delay settings. 

d. Verify pickup and dropout voltages by data readout or inspection of control settings. 

e. Verify proper sequence and correct timing of automatic engine starting, transfer time 

delay, retransfer time delay on restoration of normal power, and engine cool-down 

and shutdown. 

C. Coordinate tests with tests of generator and run them concurrently. 

D. Report results of tests and inspections in writing.  Record adjustable relay settings and measured 

insulation and contact resistances and time delays.  Attach a label or tag to each tested component 

indicating satisfactory completion of tests. 

E. Remove and replace malfunctioning units and retest as specified above. 
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3.6 Demonstration 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 

adjust, operate, and maintain transfer switches and related equipment as specified below. 

1. Coordinate this training with that for generator equipment. 

END OF SECTION  
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PANELBOARD. MOUNT AS INDICATED. SEE PANELBOARD SCHEDULES.

FUSED GENERAL DUTY SAFETY SWITCH. SIZE FOR LOAD BEING SERVED.
NON-FUSED GENERAL DUTY SAFETY SWITCH. SIZE FOR LOAD BEING SERVED.
DISTRIBUTION PANELBOARD. MOUNT AS INDICATED. SEE PANELBOARD SCHEDULES.

AUTOMATIC TRANSFER SWITCH.
ALABAMA POWER COMPANY METER.

E-1.1
A AMPS
AC ABOVE COUNTER
AF AMP FRAME
AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
AHU AIR HANDLING UNIT
AL ALUMINUM
ARCH ARCHITECT OR ARCHITECTURAL
AT AMP TRIP
ATS AUTOMATIC TRANSFER SWITCH
ATU AIR TERMINAL UNIT
AWG AMERICAN WIRE GAUGE
BAS BUILDING AUTOMATION SYSTEM
BFG BELOW FINISHED GRADE
BJ BONDING JUMPER
BKR CIRCUIT BREAKER
BLDG BUILDING
BOD BASIS OF DESIGN
C CONDUIT
C/B CIRCUIT BREAKER
CL CURRENT LIMITING
C/L CENTERLINE
CLG CEILING
CKT CIRCUIT
CT CURRENT TRANSFORMER
CU COPPER
DDC DIRECT DIGITAL CONTROL
DEMO DEMOLISH
EC ELECTRICAL CONTRACTOR
EGC EQUIPMENT GROUNDING CONDUCTOR
ELEC ELECTRICAL
EMGB ELECTRICAL MAIN GROUNDING BUSBAR
EF EXHAUST FAN
EX EXISTING TO REMAIN
EXT EXTERIOR
EWC ELECTRIC WATER COOLER
EMT ELECTRICAL METALLIC TUBING
EQUIP EQUIPMENT
FMC FLEXIBLE METAL CONDUIT
FACP FIRE ALARM SYSTEM CONTROL PANEL
FU FUSE
F/A FIRE ALARM
FLA FULL LOAD AMPS
FLR FLOOR
FVNR FULL VOLTAGE NON-REVERSING
GFI GROUND FAULT INTERRUPTER
G GROUND (OR GFI FOR RECEPTACLE SUBSCRIPT)
GC GENERAL CONTRACTOR
GND GROUND
GEC GROUNDING ELECTRODE CONDUCTOR
HH HANDHOLE
HOA HAND-OFF-AUTOMATIC
HP HEAT PUMP OR HORSEPOWER
HVAC HEATING, VENTILATION & AIR-CONDITIONING
IG ISOLATED GROUND
IMC INTERMEDIATE METAL CONDUIT
JB JUNCTION BOX
k KILO
kAIC KILO-AMPERE INTERRUPTING CAPABILITY
kCMIL THOUSAND CIRCULAR MILS
LCP LIGHTING CONTROL PANEL
LTG LIGHTING
LFMC LIQUID TIGHT FLEXIBLE METAL CONDUIT
LV LOW VOLTAGE
MAX MAXIMUM
MCA MINIMUM CIRCUIT AMPACITY
MCC MOTOR CONTROL CENTER

MCE MAIN COMMUNICATIONS EQUIPMENT ROOM
MCM THOUSAND CIRCULAR MILS
MH MANHOLE
MIN MINIMUM
MISC MISCELLANEOUS
MLO MAIN LUGS ONLY
MNT MOUNTING HEIGHT
MTG MOUNTING
MTS MANUAL TRANSFER SWITCH
MV MEDIUM VOLTAGE
N1 NEMA 1
N3R NEMA 3R
N/A NOT APPLICABLE
NA NOT APPLICABLE
NEC NATIONAL ELECTRICAL CODE
NESC NATIONAL ELECTRICAL SAFETY CODE
NEU NEUTRAL
OCPD OVERCURRENT PROTECTION DEVICE
OFOI OWNER FURNISHED OWNER INSTALLED
OFCI OWNER FURNISHED CONTRACTOR INSTALLED
OH OVERHEAD
OHE OVERHEAD ELECTRIC
OHP OVERHEAD PRIMARY
OHS OVERHEAD SECONDARY
PBD PANELBOARD
PF POWER FACTOR
PNL PANELBOARD
PT POTENTIAL TRANSFORMER
PWR POWER
REC RECEPTACLE
REQD REQUIRED
RM ROOM
RGS RIGID GALVANIZED STEEL CONDUIT
RNC RIGID NON-METALLIC CONDUIT
RVSS REDUCED VOLTAGE SOLID STATE
SA SURGE ARRESTER
SCA SHORT CIRCUIT AMPS
SF SUPPLY FAN
SPEC SPECIFICATION
SWBD SWITCHBOARD
SWGR SWITCHGEAR
TBB TELECOMMUNICATIONS BONDING BACKBONE
TR TELECOMMUNICATIONS ROOM
TGB TELECOMMUNICATIONS GROUNDING BUSBAR
TMGB TELECOMMUNICATIONS MAIN GROUNDING BUSBAR
TVSS TRANSIENT VOLTAGE SURGE SUPPRESSION
TYP TYPICAL
UFR UNDERFLOOR RACEWAY
UG UNDERGROUND
UGE UNDERGROUND ELECTRIC
UGP UNDERGROUND PRIMARY
UGS UNDERGROUND SECONDARY
UL UNDERWRITERS' LABORATORIES
UNO UNLESS NOTED OTHERWISE
UPS UNINTERRUPTIBLE POWER SUPPLY
V VOLT
VA VOLT-AMPERES
VAR VOLT-AMPERES REACTIVE
VAV VARIABLE AIR VOLUME UNIT
W WATTS
WAO WORK AREA OUTLET
WP WEATHERPROOF
WSR WITHSTAND RATING
XFMR TRANSFORMER
XP EXPLOSION PROOF
f PHASE
72° DEGREES
D DELTA
W OHMS

DUPLEX RECEPTACLE NEMA 5-20R. MOUNT 18" AFF UNLESS NOTED OTHERWISE. VERIFY DUPLEX
MOUNTING REQUIREMENTS WITH ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN. SUBSCRIPT
INDICATES AS FOLLOWS:

PANELBOARD, SWITCHBOARD, TRANSFORMER & ELECTRICAL EQUIPMENT IDENTIFICATION TAG.

SHEET NOTE TAG.

GENERAL ELECTRICAL DEVICES:

MISCELLANEOUS EQUIPMENT:

OTHER:

LEADERS.

JUNCTION BOX.

WP - GFI DEVICE WITH DIECAST WEATHERPROOF BACKBOX & DIECAST
WEATHERPROOF (IN-USE) COVERPLATE. IN EXTERIOR LOCATIONS MOUNT 30"
AFG. WEATHERPROOF OUTLET BOX COVERPLATES ARE TO BE LISTED AND
IDENTIFIED AS "EXTRA-DUTY".

P POWER

OVERHEAD CONDUCTORS

UNDERGROUND

ABBREVIATIONS

ELECTRICAL LEGEND

CABLE SYSTEM LEGEND

J

1

2MDP

1. GENERAL ELECTRICAL:
1.1. THE CONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS AND EQUIPMENT NECESSARY FOR THE INSTALLATION OF A COMPLETE ELECTRICAL SYSTEM AS INDICATED

WITHIN THESE DRAWINGS. ALL WORK SHALL BE INSTALLED IN STRICT ACCORDANCE WITH ALL APPLICABLE CODES AND ORDINANCES AND WITH MANUFACTURER'S
RECOMMENDATIONS.

1.2. THE CONTRACTOR SHALL CAREFULLY EXAMINE THE ARCHITECTURAL, STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS PRIOR TO SUBMITTING HIS BID. THE
CONTRACTOR WILL BE REQUIRED TO FURNISH, INSTALL AND CONNECT ALL ITEMS AS INDICATED ON THE DRAWINGS.

1.3. THE ARCHITECT SHALL BE NOTIFIED OF ANY CONFLICTS, OR INTERFERENCES THAT OCCUR BETWEEN INDIVIDUAL DRAWINGS.
1.4. ALL MATERIALS AND EQUIPMENT SHALL BE INSTALLED IN A NEAT, FIRST CLASS, WORKMANLIKE MANNER, TO THE APPROVAL OF THE ARCHITECT/ENGINEER AND

GOVERNING AUTHORITIES.
1.5. IN ADDITION TO THE MANUFACTURERS STANDARD GUARANTEES, THE CONTRACTOR SHALL GUARANTEE ALL MATERIALS, EQUIPMENT AND WORKMANSHIP AGAINST

DEFECTS FOR ONE YEAR FROM THE DATE OF FINAL ACCEPTANCE, AND SHALL CORRECT ANY DEFECTS AT NO ADDITIONAL COST TO THE OWNER. ALL LAMPS SHALL BE
GUARANTEED FOR 30 DAYS AFTER ACCEPTANCE.

1.6. THE LOADS SHOWN FOR APPLIANCES AND EQUIPMENT ARE BASED ON DESIGN INFORMATION. THE CONTRACTOR SHALL VERIFY ALL APPLIANCE LOADS PRIOR TO
RUNNING THE CIRCUIT. THE MINIMUM CIRCUIT REQUIREMENTS SHALL BE BASED ON THE APPLIANCE NAMEPLATE VALUE OR CODE REQUIREMENTS, WHICHEVER IS
MORE STRINGENT. ADDITIONAL COMPENSATION SHALL NOT BE ALLOWED FOR APPLIANCE MODIFICATIONS BY THE CONTRACTOR.

1.7. PRIOR APPROVAL: PRIOR APPROVAL SHALL BE REQUIRED FOR ANY MANUFACTURER OTHER THAN THOSE LISTED FOR ALL SPECIFIED ITEMS IN THESE DRAWINGS.
SUBMIT ALL REQUESTS FOR PRIOR APPROVAL 2 WEEKS PRIOR TO BID OPENING. ENGINEER'S APPROVAL WILL BE IN THE FORM OF AN ADDENDUM.

2. CODES & STANDARDS:
2.1. INSTALLATION AND MATERIALS SHALL COMPLY WITH THE LATEST ADOPTED EDITION OF THE FOLLOWING CODES & STANDARDS:

2.1.1. NATIONAL ELECTRICAL CODE.
2.1.2. NFPA 72. NATIONAL FIRE PROTECTION CODE.
2.1.3. INTERNATIONAL BUILDING CODE.
2.1.4. INTERNATIONAL ENERGY CONSERVATION CODE.
2.1.5. NFPA 101.
2.1.6. ADA .
2.1.7. ANSI.
2.1.8. NEMA.
2.1.9. OSHA.
2.1.10. UL.

3. ALTERATIONS & ADDITIONS TO EXISTING WORK:
3.1. PROVIDE ALL NECESSARY ADDITIONS AND ALTERATIONS TO EXISTING WORK AS REQUIRED TO PROVIDE AND MAINTAIN A COMPLETE AND PROPER ELECTRICAL

INSTALLATION.
3.2. AS NECESSARY, RELOCATE EXISTING ELECTRICAL WORK SO OTHER TRADES CAN PURSUE THEIR WORK.
3.3. MAINTAIN POWER TO EXISTING PORTIONS OF BUILDINGS FED FROM OR THROUGH AREA IN SCOPE OF THIS CONTRACT.
3.4. COORDINATE ALL REQUIRED OUTAGES WITH OWNER.

4. BASIC MATERIALS & METHODS:
4.1. ALL POWER AND DISTRIBUTION CABLING SHALL BE COPPER TYPE THWN/THHN.
4.2. ALL ELECTRICAL EQUIPMENT, DEVICES, ETC. LOCATED OUTDOORS SHALL BE WEATHERPROOF.
4.3. CONDUIT ROUTINGS AND DEVICE/EQUIPMENT LOCATIONS SHOWN ARE DIAGRAMMATIC ONLY, CONTRACTOR SHALL FIELD ROUTE AND LOCATE AS REQUIRED. CONDUIT

ROUTINGS SHALL BE PARALLEL OR PERPENDICULAR TO BUILDING LINES.
4.4. COORDINATE ALL ELECTRICAL WORK WITH OTHER TRADES AND STRUCTURAL COMPONENTS.
4.5. THE CONDUIT MATERIAL SHALL BE AS FOLLOWS:

4.5.1. ABOVE GRADE SUBJECT TO PHYSICAL ABUSE - RGS.
4.5.2. ABOVE GRADE NOT SUBJECT TO PHYSICAL ABUSE OR WEATHER - EMT.
4.5.3. INDOORS NOT SUBJECT TO PHYSICAL ABUSE - EMT. OR METAL CLAD CABLE (AS ALLOWED BY LOCAL AUTHORITY HAVING JURISDICTION).

4.6. CONDUIT FITTINGS SHALL BE AS FOLLOWS:
4.6.1. EMT - <=2" USE  STEEL SET SCREW WITH INSULATED THROATS FOR INTERIOR/ USE COMPRESSION FITTINGS WITH INSULATED THROATS FOR EXTERIOR, >2" USE

SET-SCREW STEEL WITH INSULATED THROATS.
4.6.2. RGS - THREADED GALVANIZED STEEL.
4.6.3. PVC - PVC APPROVED FOR THE USE.

4.7. ALL OUTLET BOXES SHALL BE 4"X4"X1-1/2" DEEP MINIMUM.
4.8. ALL SIDEWALKS AND PARKING LOT ASPHALT AREAS THAT ARE CUT DUE TO NEW ELECTRICAL SERVICES SHALL BE REPAIRED TO MATCH EXISTING.
4.9. ALL DIMENSIONS TO DEVICES AFF SHALL BE TO CENTERLINE UNLESS NOTED OTHERWISE.
4.10. COORDINATE LOCATIONS OF ELECTRICAL EQUIPMENT, DEVICES, OUTLETS, FIXTURES, ETC., WITH ARCHITECTURAL PLANS, ELEVATIONS AND REFLECTED CEILING PLANS

PRIOR TO ROUGH-IN WORK.

5. GROUNDING & BONDING:
5.1. PROVIDE AN INSULATED EQUIPMENT GROUNDING CONDUCTOR IN ALL CONDUITS.
5.2. GROUND RODS SHALL BE 3/4"X20' COPPERCLAD STEEL.
5.3. BELOW GRADE CONNECTIONS SHALL BE EXOTHERMIC TYPE.
5.4. ALL CABLES SHALL BE COPPER, ALL BOLTED CONNECTIONS SHALL BE BRONZE.
5.5. WHERE AVAILABLE, BOND TO BUILDING STRUCTURAL STEEL, BUILDING FOUNDATION STEEL, METAL WATER SERVICE PIPING.
5.6. PROVIDE THREE 20' GROUND RODS IN TRIANGLE ARRANGEMENT ON 20' CENTERS FOR MADE ELECTRODE SYSTEM. MEASURE RESISTANCE AND ENSURE <25 OHMS.

6. IDENTIFICATION:
6.1. PROVIDE ENGRAVED 1"X3" PHENOLIC LABELS FOR ALL PANELBOARDS, SAFETY SWITCHES, ETC.

7. GENERAL WIRING DEVICES:
7.1. RECEPTACLES - SPECIFICATION GRADE, 20 AMP, NEMA 5-20R, COLOR BY ARCHITECT.
7.2. COVER PLATES - NYLON, COLOR BY ARCHITECT.
7.3. APPROVED MANUFACTURERS - HUBBELL, LEVITON, EAGLE, PASS & SEYMOUR.

8. SAFETY SWITCHES:
8.1. GENERAL DUTY, VISIBLE BLADE, LOCKABLE, QUICK-MAKE/QUICK-BREAK, HORSEPOWER RATED, FUSED WHERE INDICATED.
8.2. PROVIDE WITH GROUND LUG KIT.
8.3. EXTERIOR - NEMA 3R.
8.4. APPROVED MANUFACTURERS - SQUARE D, GENERAL ELECTRIC, SIEMENS.

9. PANELBOARDS:
9.1. FRONT ACCESSIBLE, BOLT-ON MOLDED CASE C/Bs, COPPER PHASE & NEUTRAL BUSSING, COPPER GROUND BAR, FULLY RATED (SERIES RATING NOT ALLOWED).
9.2. ENCLOSURES SHALL BE DOOR-IN-DOOR CONSTRUCTION.
9.3. EXTERIOR - NEMA 3R.
9.4. PROVIDE TYPE-WRITTEN DIRECTORY IN CLEAR SLEEVE ON INSIDE OF DOOR (FOR NEW AND MODIFIED PANELS IN THE SCOPE OF WORK).
9.5. APPROVED MANUFACTURERS - SQUARE D, GENERAL ELECTRIC, SIEMENS.

ELECTRICAL SPECIFICATIONS

DISTRIBUTION & POWER EQUIPMENT:

EMERGENCY GENERATOR REMOTE ANNUNCIATOR. MOUNTED AT 5'0" AFF.GA
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E-2.1
SHEET NOTES

THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH ALABAMA POWER
COMPANY TO DE-ENERGIZE AND DISCONNECT THE EXISTING ELECTRICAL
SERVICES TO THE EXISTING MANUAL TRANSFER SWITCH ON THE PUBLIC WORKS
COLUMN AND THE MAIN 400A DISCONNECT SWITCH IN THE SANITATION SHED.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THE EXISTING
MANUAL TRANSFER SWITCH.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THE EXISTING
ALABAMA POWER COMPANY CT METER.

THE CONDUIT AND WIRING ROUTED FROM THE EXISTING MANUAL TRANSFER
SWITCH TO THE EXISTING 200A DISCONNECT SWITCHES AND PANEL P IS TO BE
DISCONNECTED AND REMOVED.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THE EXISTING
200A DISCONNECT SWITCH. SECURE EXISTING CONDUIT AND WIRING TO REMAIN
FOR CONNECTION TO NEW ELECTRICAL EQUIPMENT IN THE NEW WORK PHASE.

THE EXISTING 200A 120/240V 3ɸ PANEL P IS TO REMAIN. THIS PANEL WILL BE RE-FED
FROM THE NEW ELECTRICAL SERVICE EQUIPMENT IN THE NEW WORK PHASE.

THE ELECTRICAL CONTRACTOR IS TO ENSURE THE SERVICE CONDUCTORS
CONNECTED TO THE LINE SIDE LUGS ON THIS EXISTING 400A SERVICE ENTRANCE
RATED DISCONNECT SWITCH LOCATED IN THE SANITATION SHED ARE
DE-ENERGIZED AND DISCONNECTED PRIOR TO BEGINNING DEMOLITION WORK.

THE ELECTRICAL CONTRACTOR IS TO REMOVE THE BOND NEUTRAL TO GROUND ON
THE EXISTING 400A FUSED DISCONNECT SWITCH.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT, REMOVE, AND PROPERLY
DISPOSE OF THE EXISTING 45kW DIESEL GENERATOR AND THE ASSOCIATED FUEL
TANK, FUEL PIPING, AND WIRING.
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EXISTING UTILITY SUPPORT POLE TO BE
REPLACED NEW PER NEW WORK PLANS

N EXISTING POWER PLAN1 4' 8'

SCALE: 1/4"=1'-0"

4' 0'

SANITATION BUILDING

EXISTING 45kW DIESEL GENERATOR
(TO BE REMOVED)

5

5

5

6

9

PUBLIC WORKS
WAREHOUSE

9

TO ALABAMA POWER
COMPANY TRANSFORMER

7

EXISTING EQUIPMENT TO REMAIN

EXISTING EQUIPMENT TO REMAIN

EXISTING EQUIPMENT TO REMAIN

EXISTING EQUIPMENT TO REMAIN
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E-2.2
GENERAL NOTES

1. THE ELECTRICAL CONTRACTOR IS TO VERIFY ALL QUANTITIES AND LOCATIONS OF
ELECTRICAL EQUIPMENT, DEVICES, CONDUIT, WIRING, BOXES ETC PRIOR TO BID.

2. THE ELECTRICAL CONTRACTOR IS TO ENSURE ALL ELECTRICAL EQUIPMENT
WITHIN THIS SCOPE OF WORK IS DE-ENERGIZED PRIOR TO BEGINNING WORK.

1

1

2

SHEET NOTES
THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH ALABAMA POWER
COMPANY TO ROUTE AND CONNECT NEW SERVICE CONDUCTORS TO THE NEW
SERVICE EQUIPMENT WEATHERHEAD.

THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH ALABAMA POWER
COMPANY THE LOCATION AND INSTALLATION OF THE NEW CT METER.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (4#500kCMIL,
1#3G, 4" CONDUIT) FROM THE NEW 800A NEMA 3R SERVICE ENTRANCE RATED
AUTOMATIC TRANSFER SWITCH TO THE EXISTING 400A FUSED DISCONNECT
SWITCH LOCATED IN THE SANITATION BUILDING INTERIOR.

THE ELECTRICAL CONTRACTOR IS TO INSTALL THE NEW 200A NEMA 3R 120/240V 3ɸ
DISCONNECT SWITCH ON THE PUBLIC WORKS COLUMN.

THE ELECTRICAL CONTRACTOR IS TO INSTALL THE NEW 200A NEMA 3R 120/240V 1ɸ
DISCONNECT SWITCH ON THE PUBLIC WORKS COLUMN.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (4#3/0, 1#6G, 3"
CONDUIT) FROM THE NEW 400A NEMA 3R 120/240V 3ɸ PANELBOARD TO THE NEW
200A NEMA 3R 120/240V 3ɸ DISCONNECT SWITCH.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (3#3/0, 1#6G, 3"
CONDUIT) FROM THE NEW 400A NEMA 3R 120/240V 3ɸ PANELBOARD TO THE NEW
200A NEMA 3R 120/240V 1ɸ DISCONNECT SWITCH.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (4#3/0, 1#6G, 3"
CONDUIT) UNDERGROUND FROM THE NEW 400A NEMA 3R 120/240V 3ɸ PANELBOARD
TO THE EXISTING PANEL P.

THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH THE CITY OF MOBILE THE
REMOVAL AND REPLACEMENT OF SECURITY FENCING FOR THE GENERATOR.

THE NEW GENERATOR IS TO BE FURNISHED AND INSTALLED BY THE ELECTRICAL
CONTRACTOR.

1

THE ELECTRICAL CONTRACTOR SHALL PROVIDE AND INSTALL A NEW 35'
CLASS III WOODEN POLE TO SUPPORT THE NEW OVERHEAD CONDUCTORS.
SEE NEW WORK SINGLE LINE RISER DIAGRAM FOR MORE INFORMATION.

P

N NEW WORK POWER PLAN1 4' 8'

SCALE: 1/4"=1'-0"

4' 0'

2MDP
5

NEW 800A NEMA 3R SERVICE ENTRANCE
RATED AUTOMATIC TRANSFER SWITCH
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3EXISTING 400A FUSED DISCONNECT SWITCH
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NEW 150kW 120/240V 3ɸ
DIESEL GENERATOR

9

9

SANITATION
BUILDING

PUBLIC WORKS
WAREHOUSE

10

10

GA

MAINTAINED OPERATOR PUSHBUTTON STATION.
COORDINATE FINAL LOCATION WITH CITY PRIOR TO
ROUGH IN.

EXISTING PANEL TO REMAIN. THE ELECTRICAL CONTRACTOR
SHALL PROVIDE AND INSTALL (3) NEW 20/1 BREAKERS IN EXISTING
PANEL TO SERVE THE NEW BATTERY CHARGER, BLOCK HEATER
AND SERVICE RECEPTACLE. COORDINATE POWER
REQUIREMENTS PRIOR TO ROUGH IN AND ADJUST ACCORDINGLY.

WP

THE ELECTRICAL CONTRACTOR SHALL ROUTE 3/4" CONDUIT
FOR NEW SERVICE RECEPTACLE. 2#10. 1#10G, 3/4" CONDUIT.
THE CONDUIT INTERIOR TO THE BUILDING IS TO BE EMT
CONDUIT WITH COMPRESSION FITTINGS.  CONDUIT
EXTERIOR TO THE BUILDING IS TO BE GALVANIZED RIGID
CONDUIT.

THE CONTRACTOR SHALL PROVIDE AND INSTALL A MESSENGER WIRE AND CONNECT
TO STRAIN INSULATORS ON BOTH ENDS TO SUPPORT THE SERVICE CONDUCTORS.
THE SERVICE CONDUCTORS SHALL BE SECURED TO THE MESSENGER WIRE WITH
CLAMPS AS RECOMMENDED BY THE MANUFACTURER. STRAIN INSULATORS SHALL
BE PROVIDED AND INSTALLED ON BOTH THE COLUMN AT THE MAIN PANEL "2MDP"
LOCATION AND AT THE WALL WHERE THE TRANSFER SWITCH IS LOCATED.

TO ALABAMA POWER
COMPANY TRANSFORMER

COORDINATE FINAL LOCATION WITH OWNER /
END USER PRIOR TO ROUGH IN

COORDINATE INSTALLATION OF NEW GENERATOR, ATS AND METER
SO THAT ALL REQUIRED CLEARANCES ARE MAINTAINED.
4' CLEAR AROUND ALL SIDES OF THE GENERATOR AND 3' CLEAR IN
FRONT OF THE ATS AND METER.
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EXISTING 3Ø
TRANSFORMER BANK

1
EXISTING
SINGLE LINE DIAGRAM
NOT TO SCALE

45kW 3ɸ
120-240V

METER

EXISTING UTILITY SUPPORT POLE TO BE
REPLACED NEW PER NEW WORK PLANS

EXISTING SHEET NOTES
THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH ALABAMA POWER
COMPANY TO DE-ENERGIZE AND DISCONNECT EXISTING ELECTRICAL SERVICES TO
THE EXISTING MANUAL TRANSFER SWITCH ON THE PUBLIC WORKS COLUMN AND
THE MAIN 400A DISCONNECT SWITCH IN THE SANITATION SHED.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THE EXISTING
MANUAL TRANSFER SWITCH.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THE EXISTING
ALABAMA POWER COMPANY CT METER.

THE CONDUIT AND WIRING ROUTED FROM THE EXISTING MANUAL TRANSFER
SWITCH TO THE EXISTING 200A DISCONNECT SWITCHES AND PANEL P IS TO BE
DISCONNECTED AND REMOVED.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THIS EXISTING
200A DISCONNECT SWITCH. SECURE EXISTING CONDUIT AND WIRING TO REMAIN
FOR CONNECTION TO NEW ELECTRICAL EQUIPMENT IN THE NEW WORK PHASE.

THE EXISTING 200A 120/240V 3ɸ PANEL P IS TO REMAIN. THIS PANEL WILL BE RE-FED
FROM THE NEW ELECTRICAL SERVICE EQUIPMENT IN THE NEW WORK PHASE.

THE ELECTRICAL CONTRACTOR IS TO ENSURE THE SERVICE CONDUCTORS
CONNECTED TO THE LINE SIDE LUGS ON THIS EXISTING 400A SERVICE ENTRANCE
RATED DISCONNECT SWITCH LOCATED IN THE UTILITY SHED ARE DE-ENERGIZED
AND DISCONNECTED PRIOR TO BEGINNING DEMOLITION WORK.

THE ELECTRICAL CONTRACTOR IS TO REMOVE THE BOND NEUTRAL TO GROUND ON
THE EXISTING 400A DISCONNECT SWITCH.

THE ELECTRICAL CONTRACTOR IS TO DISCONNECT AND REMOVE THE EXISTING
45kW GENERATOR AND THE ASSOCIATED FUEL TANK, FUEL PIPING, AND WIRING.

THE EXISTING CONDUIT ROUTED UNDERGROUND FROM THE EXISTING 45kW
GENERATOR TO THE EXISTING MANUAL TRANSFER SWITCH IS TO BE CUT, CAPPED
FLUSH WITH SURFACE, AND ABANDONED IN PLACE.
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EXISTING CONDUIT AND WIRING TO REMAIN

EXISTING CONDUIT AND WIRING TO BE REMOVED

EXISTING SINGLE LINE RISER WIRING LEGEND

P

A B

1

2

3

4

5

6

7

8

2
3 5 5 5

6

EXISTING 3Ø
TRANSFORMER BANK

2
NEW WORK
SINGLE LINE DIAGRAM
NOT TO SCALE

THE ELECTRICAL CONTRACTOR SHALL PROVIDE AND INSTALL A NEW 35'
CLASS III WOODEN POLE TO SUPPORT THE NEW OVERHEAD CONDUCTORS.
POLE SHALL BE BURIED 6'-0" BELOW FINISHED GRADE AND SHALL BE
ENCASED IN CONCRETE BELOW GRADE. BASE TO BE POURED AGAINST
UNDISTURBED EARTH. DO NOT PLACE ANY PORTION OF BASE BELOW
WATER TABLE.

METER

EXISTING CONDUIT AND WIRING TO REMAIN

NEW CONDUIT AND WIRING

NEW WORK SINGLE LINE RISER WIRING LEGEND

2MDP

A B

5 5 6

7
8

9

10

10
4

450/3
10kAIC

150kW 3ɸ
120/240V

SUB-BASE
FUEL TANK

P

600A

20A
20A

EXISTING 200A
DISCONNECT SWITCH
(TO REMAIN)

EXISTING 200A
120/240V 3ɸ PANEL
(TO REMAIN)

EXISTING 200A
120/240V 1ɸ PANEL
(TO REMAIN)
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2

1

NEW WORK SHEET NOTES
THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH ALABAMA POWER
COMPANY TO ROUTE AND CONNECT NEW SERVICE CONDUCTORS TO THE NEW
SERVICE EQUIPMENT WEATHERHEAD. THE ELECTRICAL CONTRACTOR SHALL
PROVIDE AND INSTALL (3) PARALLEL RUNS OF 4#300 IN 3” GRS CONDUIT  FOR THE
NEW 800 AMP SERVICE.  THE ELECTRICAL CONTRACTOR SHALL COORDINATE ALL
ASPECTS OF THE NEW SERVICE WITH ALABAMA POWER COMPANY PRIOR TO
ROUGH IN. NEW CONDUCTORS TO BE COPPER.

THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH ALABAMA POWER
COMPANY THE INSTALLATION OF THE NEW CT METER.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (4#500kCMIL,
1#3G, 4" CONDUIT) FROM THE NEW 800A NEMA 3R SERVICE ENTRANCE RATED
AUTOMATIC TRANSFER SWITCH TO THE EXISTING 400A FUSED DISCONNECT
SWITCH LOCATED IN THE SANITATION BUILDING INTERIOR.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (2 RUNS OF
4#4/0, 1#2G, 4" CONDUIT EACH) UNDERGROUND FROM THE NEW 800A NEMA 3R
SERVICE ENTRANCE RATED AUTOMATIC TRANSFER SWITCH TO THE NEW 150kW
120/240V 3ɸ DIESEL GENERATOR.

THE ELECTRICAL CONTRACTOR IS TO INSTALL THE NEW 200A NEMA 3R 120/240V 3ɸ
DISCONNECT SWITCH ON THE PUBLIC WORKS COLUMN AS SHOWN ON THE PLAN
DRAWING.

THE ELECTRICAL CONTRACTOR IS TO INSTALL THE NEW 200A NEMA 3R 120/240V 1ɸ
DISCONNECT SWITCH ON THE PUBLIC WORKS COLUMN AS SHOWN ON THE PLAN
DRAWING.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (4#3/0, 1#6G,
2-1/2" CONDUIT) FROM THE NEW 400A NEMA 3R 120/240V 3ɸ PANELBOARD TO THE
NEW 200A NEMA 3R 120/240V 3ɸ DISCONNECT SWITCH.
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MAINTAINED OPERATOR PUSHBUTTON STATION. RED BUTTON IN STEEL NEMA
3R LOCKABLE BOX. LABEL WITH A RED MYCARTA PLACARD WITH 1" WHITE
LETTERING: "GENERATOR EMERGENCY STOP"

THE ABOVEGROUND STORAGE TANK MUST HAVE ATMOSPHERIC PIPING A
MINIMUM OF 10 FEET ABOVE THE TANK AND BE EQUIPPED WITH SPILL
CONTAINMENT BUCKET.

THE ELECTRICAL CONTRACTOR SHALL ASSIGN A 3A40BC FIRE EXTINGUISHER
WITHIN 10 FEET (BOTH ACCESSIBLE AND VISIBLE) FROM THE GENERATOR AND
AUTOMATIC TRANSFER SWITCH.

THE CONTRACTOR SHALL RECONFIGURE THE EXISTING PEDESTAL TO CLEAN
UP AND ORGANIZE. ALL NEW CONDUIT (UNLESS OTHERWISE SPECIFIED) SHALL
BE RIGID GALVANIZED STEEL. ALL ABANDONED CONDUIT SHALL BE
COMPLETELY REMOVED. ABANDONED CONDUIT EMBEDDED IN CONCRETE
SHALL BE CUT AND CAPPED FLUSH WITH SURFACE (SEAL WATER TIGHT).
EXISTING STEEL FRAME TO BE REPAINTED. VERIFY COLOR WITH OWNER.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (3#3/0, 1#6G, 2"
CONDUIT) FROM THE NEW 400A NEMA 3R 120/240V 3ɸ PANELBOARD TO THE NEW
200A NEMA 3R 120/240V 1ɸ DISCONNECT SWITCH.

THE ELECTRICAL CONTRACTOR IS TO ROUTE CONDUIT AND WIRING (4#3/0, 1#6G,
2-1/2" CONDUIT) FROM THE NEW 400A NEMA 3R 120/240V 3ɸ PANELBOARD TO THE
EXISTING PANEL "P".

THE ELECTRICAL CONTRACTOR IS TO EXTEND, MODIFY, AND / OR RE-ROUTE
CONDUIT AND WIRING TO CONNECT TO NEW 200A DISCONNECT SWITCHES.

THE ELECTRICAL CONTRACTOR IS TO INSTALL 1" CONDUIT AND WIRING AS
SPECIFIED BY THE MANUFACTURER.

THE ELECTRICAL CONTRACTOR SHALL ROUTE 1" CONDUIT FOR GENERATOR BLOCK
HEATER AND BATTERY CHARGER CIRCUITS.  4#10. 1#10G, 1" CONDUIT. THE CONDUIT
INTERIOR TO THE BUILDING IS TO BE EMT CONDUIT WITH COMPRESSION FITTINGS.
CONDUIT EXTERIOR TO THE BUILDING IS TO BE GALVANIZED RIGID CONDUIT.

PROVIDE THREE 20' GROUND RODS IN TRIANGLE ARRANGEMENT ON 20' CENTERS
FOR MADE ELECTRODE SYSTEM. MEASURE RESISTANCE AND ENSURE <25 OHMS.

THE ELECTRICAL CONTRACTOR SHALL BOND NEW COPPER CLAD GROUND RODS
WITH #3/0 TINNED STRANDED BARE COPPER CONDUCTOR.

CONNECT #3/0 TINNED STRANDED BARE COPPER CONDUCTOR TO THE BUILDING
GROUND ELECTRODE SYSTEM, BUILDING STEEL, GROUND RODS, WATER PIPE.
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PANELBOARD INFORMATION SCHEDULE
MARK ENCLOSURE MOUNTING VOLTAGE Ø WIRE MAIN IF MLO, SERVICE kAIC Ø BUS N BUS  FEEDER NOTES

TYPE STYLE BKR SERVING BKR RATED RATING RATING (A) RATING CONDUCTORS GROUND CONDUIT

2MDP NEMA 3R SURFACE 120/240 3 4 600 N/A NO 10 600 100% 2 RUNS 4#350 #1 3"C EA 2
P NEMA 3R SURFACE 120/240 3 4 MLO 200 NO 10 200 100%  4#3/0 #6 2-1/2"C 1,2

NOTES 1. THIS PANELBOARD IS EXISTING TO BE RE-FED.
2. THIS PANELBOARD IS TO HAVE HIGH LEG MARKING IN ACCORDANCE WITH NEC ARTICLE 110.15.
ALL PANELBOARDS ARE TO HAVE ARC FLASH WARNING LABEL IN ACCORDANCE WITH NEC ARTICLE 110.16.
ALL PANELBOARDS ARE TO HAVE COPPER BUS.
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17
18

SERVICE PEDESTAL
ON COLUMN

METER #3220064
PEAK LOAD: 20kW

SERVICE PEDESTAL
ON COLUMN

SERVICE PEDESTAL
ON COLUMN

METER #3220029
PEAK LOAD: 48kW

9GA

200A
200A
200A

19SERVICE PEDESTAL
ON COLUMN

19

200A

EXISTING
DISCONNECT SWITCH

EXISTING
PANELBOARD

13

7

14

15

OVERHEAD
CONDUCTORS

NEW 800A NEMA 3R
SERVICE ENTRANCE
RATED AUTOMATIC
TRANSFER SWITCH

6'-0"

MINIMUM
20'-0" AFG
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3/4" 9"
5/8" 7 1/2"

6"1/2"
MINIMUM EMBEDMENTBOLT Ø

EPOXY BOLT EMBEDMENT

3 GENERATOR GROUNDING/PAD DETAIL
NOT TO SCALE

EQUIPMENT
3/4" CHAMFER, ALL
EXPOSED CORNERS (TYPICAL)

1-1/2" COVER

3" COVER

1'-6"
MIN

24"
MIN

24"
MIN

COMPACTED FILL (TYPICAL)
#5@12" O.C.EACH WAY,
TOP & BOTTOM. BOND
REINFORCEMENT TO GROUND GRID

FOUNDATION NOTES:

1. THE COMPACT FILL SHALL MEET THE
ASTM SPECIFICATIONS AS TO
GRADATION AND METHOD OF
COMPACTION.  LIFTS SHALL NOT
EXCEED 8" AFTER COMPACTION.

2. FILL MATERIAL, MUD, MUCK, PEAT,
ORGANIC, SILT, LOOSE INORGANIC SILT
AND SOFT CLAY SHALL BE
CONSIDERED AS UNSATISFACTORY
BEARING MATERIALS AND SHALL BE
TREATED AS HAVING NO SOIL BEARING
VALUE.

3. BACKFILL IN LAYERS NOT MORE THAN
8" LIFTS. COMPACT SOIL MATERIALS TO
NOT LESS THAN 95% MODIFIED
PROCTOR TEST.

USE EXCAVATED MATERIAL
TO BUILD GRADE TO SLOPE

UP TO PROVIDE 12" STEP.

6

2 GENERATOR PAD DETAIL
NOT TO SCALE

EMERGENCY
STOP FOR

GENERATOR
ENGRAVED PLASTIC TAG WITH 1" HIGH WHITE LETTERS ON
RED BACKGROUND. TAG SHALL HAVE ALL EDGES BEVELED
AND SMOOTH. SECURE TAG WITH 2 CHROME (STAINLESS

STEEL FOR WET OR DAMP LOCATIONS) SCREWS,
ADHESIVE BACKING, TAPE, ETC IS NOT ALLOWED. TAG

SHALL BE SIZED AS REQUIRED TO FIT APPROPRIATE TEXT.

NOT TO SCALE1 GENERATOR E-STOP LABEL DETAIL

SHEET NOTES
THE ELECTRICAL CONTRACTOR SHALL BOND NEW COPPER CLAD GROUND RODS
AND REINFORCEMENT WITH #3/0 TINNED STRANDED BARE COPPER CONDUCTOR.

PROVIDE 3/4" x 20' COPPER CLAD GROUND ROD.

THE ELECTRICAL CONTRACTOR IS TO CONNECT GROUNDING ROD ELECTRODE
CONDUCTOR TO GENERATOR GROUND LUG. BOND NEUTRAL TO GROUND.

THE GENERATOR PAD IS TO BE A MINIMUM OF 24" LARGER THAN THE GENERATOR
IN EACH DIRECTION.

THE ELECTRICAL CONTRACTOR SHALL INSTALL A JUNCTION BOX AT THE
GENERATOR TO PROVIDE A TERMINATION POINT FOR THE BLOCK HEATER AND
BATTERY CHARGER.

STAINLESS STEEL ANCHOR BOLTS AS REQUIRED BY EQUIPMENT MANUFACTURER,
DRILL AND SET W/ HILTI HIT HY-150 EPOXY OR ENGINEER APPROVED EQUIVALENT,
PROJECTION AS REQUIRED FOR  EQUIPMENT, SEE TABLE FOR EMBEDMENT,
PROVIDE MINIMUM SPACING AND EDGE DISTANCE AS RECOMMENDED BY HILTI.
(TYPICAL)

1
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2

3

4

5

6

    PANELBOARD SCHEDULE
MARK: NEW PANEL 2MDP

CKT LOAD BREAKER PHASE (kVA) PHASE (kVA) BREAKER LOAD CKT
#  DESCRIPTION P TRIP A B C A B C TRIP P  DESCRIPTION #
1

SPARE 3 225 200 3 WAREHOUSE PANEL "P"
2

3 4
5 6
7

WAREHOUSE BLDG DISC. SWITCH 3 200 200 3 WAREHOUSE DISC. SWITCH
8

9 10
11 12
13 SPARE 1 20 200 2 STREET DEPT PANEL DISC. SWITCH 14
15 SPARE 1 20 16
17 SPARE 1 20 20 1 SPARE 18
19 SPARE 1 20 20 1 SPARE 20
21 SPARE 1 20 20 1 SPARE 22
23 SPARE 1 20 20 1 SPARE 24
25 SPARE 1 20 20 1 SPARE 26
27 SPARE 1 20 20 1 SPARE 28
29 SPARE 1 20 20 1 SPARE 30
31 SPARE 1 20 20 1 SPARE 32
33 SPARE 1 20 20 1 SPARE 34
35 SPARE 1 20 20 1 SPARE 36
37 SPARE 1 20 20 1 SPARE 38
39 SPARE 1 20 20 1 SPARE 40
41 SPARE 1 20 20 1 SPARE 42

TOTAL (kVA) ØA 16.0 ØB 16.0 ØC 16.0 HIGH PHASE (AMPS) 133.3
TOTAL CONNECTED LOAD (kW)48.0 TOTAL LOAD (AMPS) 115.5

CREATE A DIRECTORY TO INDICATE INSTALLED LOADS. INDICATE LOAD TYPE (REC, LTG, AHU-1, ETC.) AND ROOM NUMBERS SERVED FOR EVERY BRANCH CIRCUIT.

NEW GENERATOR
3

PLAN VIEW
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	A.   By signing this contract, Contractor further represents and agrees that it is not currently engaged in, nor will it engage in, any boycott of a person or entity based in or doing business with a jurisdiction with which the State of Alabama can en...

	03c A701-2018 - Working Draft  Template (4)
	ARTICLE 2   BIDDER’S REPRESENTATIONS
	ARTICLE 3   BIDDING DOCUMENTS
	ARTICLE 4   BIDDING PROCEDURES
	ARTICLE 5   CONSIDERATION OF BIDS
	ARTICLE 6   POST-BID INFORMATION
	ARTICLE 7   PERFORMANCE BOND AND PAYMENT BOND
	ARTICLE 8  FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

	03d Section 00300 Supplementary Instructions to Bidders USED WITH AIA DOCS
	THE ATTENTION OF ALL BIDDERS IS CALLED TO THE FOLLOWING INSTRUCTIONS AND CONDITIONS:
	l. BIDDING DOCUMENTS:
	A.  Bidders may obtain complete sets of Bid Documents and Specifications (Project    Manual) from the Department of Architectural Engineering as listed in the     Invitation to Bid.
	B.  Bidders shall use the complete set of documents in preparing their bid. The City   of Mobile assumes no responsibility for errors or misinterpretations resulting    from use of an incomplete set of documents.

	2. INTERPRETATION OF BID DOCUMENTS:
	A.   Bidders shall carefully study and compare the Bidding Documents and compare various components of the Bidding Documents with each other, shall examine the site and local conditions and shall at once report to the Project Manager any errors, inco...
	B.  Bidders requiring clarification or interpretation of the Bidding Documents shall   make a written request to the Project Manager by 3:00 PM at least five (5)         calendar days prior to the date for receipt of Bids.  E-mail requests are prefer...
	C.    Interpretations, corrections and changes to the Bidding Documents will be made by a formal, written Addendum. Interpretations, corrections and changes to the Bidding Documents made in any other manner will not be binding, and Bidders shall not ...
	D.  Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to provide for the most costly and/or restrictive interpretation of the documents.

	3. BIDDING PROCEDURES:
	A. No Bid will be considered unless made out and submitted on a copy of the Bid
	Form as set forth by the Bid Documents.
	B.  All blanks on the Bid Form shall be legibly executed in a non-erasable medium.
	C. Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall govern.
	D. Interlineations, alterations and erasures must be initialed by the signer of the Bid.
	E. All requested Alternates, Unit Prices and Allowances shall be bid as indicated on the Bid Form and the Bid Documents.
	5. EXAMINATION OF DOCUMENTS AND SITE WORK:
	6. SUBMISSION OF BIDS:
	B. Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received after the time and date specified in the Invitation to Bid, or as modified by Addendum, will not be considered.  Late Bids will be retu...
	C. The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
	D. Oral, telephonic, facsimile or other electronically transmitted bids will not be considered.
	7. MODIFICATION OR WITHDRAWAL OF BIDS:
	A. A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of one sixty (60) days following the time and date designated for receipt of bids, and each Bidder so agrees in submitting a Bid.
	8. CONSIDERATION AND AWARD OF BIDS:
	A. At the discretion of the City, the properly identified Bids received on time will be publicly opened and will be read aloud.
	B. The City shall have the right to reject any and all Bids. A Bid not accompanied by a required Bid security or a Bid which is in any way incomplete or irregular is subject to rejection.
	C. It is the intent of the City to award a Contract to the lowest qualified Bidder provided the Bid has been submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The City shall have the right ...
	D.   The award shall be based on the lowest Total Bid for the Base Bid and any allowances, plus any alternates that may be accepted, as listed on the Bid Form.
	9. PROOF OF COMPETENCY OF BIDDER:
	A. Bidders may be required to furnish evidence satisfactory to the City of Mobile that they have sufficient means and experience in the types of work called for to assure the completion of the Contract in a satisfactory manner.
	10.  SIGNING OF CONTRACT:
	A. The Standard Agreement between the City of Mobile and the Contractor, included herein, shall serve as the Agreement between the City and the Contractor.
	B. The Bidder to whom the Contract is awarded shall, within ten (10) calendar days of receiving the Contract Forms, properly execute and deliver to the Owner, the following items with the signed Agreement:
	(1).  Performance Bond and Labor and Material Payment Bond (originals);
	(2). Certificate of Insurance (original) with endorsements to City of Mobile;
	(3). Evidence of enrollment in the E-Verify program.
	(4).  Other documentation as required by the Contract Documents.
	C. Failure or refusal to sign the Agreement or to provide Certificates of Insurance in a form satisfactory to the City of Mobile, E-Verify verification, or other required documentation, shall subject the Bidder to immediate forfeiture of Bid Security.
	D. On all documents:  City of Mobile Business License, the Alabama Secretary of State Business Identity, the Alabama Secretary of State Certificate of Authority (out of state contractors), E-verify documentation, and ACORD Insurance Form, the Contract...
	11.  NONDISCRIMINATION:
	A. Contractor shall comply with all Federal, State and local laws concerning                  discrimination, including Section 14.1 and Section 14.2, Code of the City of Mobile, adopted December 10, 1991.
	12.   AMERICANS WITH DISABILITIES ACT (ADA):
	A. Bidders shall comply with the provisions of the Americans with Disabilities Act (ADA) of 1990 which prohibits discrimination against individuals with disabilities.
	13.  USE OF DOMESTIC PRODUCTS:
	A. Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the execution of this Contract, to use materials, supplies and products manufactured, mined, processed or otherwise produced in the United States or its territories, if ava...
	14.  NON-RESIDENT (OUT OF STATE) CONTRACTORS:
	A. Preference to Resident Contractors: Section 39-3-5, Code of Alabama, 1975, provides that a non-resident (out of State) bidder domiciled in a state which grants a preference to local Contractors is to be awarded a public contract on the same basis ...
	B. Certificate of Authority: All non-resident (out of State) corporations must register with the Secretary of State and obtain a Certificate of Authority before doing business in the State of Alabama. Out of state Bidders should register and secure th...
	15.  ALABAMA IMMIGRATION ACT:
	A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act No. 2012-491), requires that Contractors not violate federal immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the S...
	16.  CITY OF MOBILE BUSINESS LICENSE:
	A.    A City of Mobile Business License is required and must be current at time of contract award and throughout contract period.

	17.  CITY OF MOBILE CONTRACTOR’S BUSINESS LICENSE:
	A.    A City of Mobile Contractor’s Business License is required and must be current at time of contract award and throughout contract period.
	B.    Contractor must qualify and post a $10,000 surety bond with the Land Use/Code Administration Department before a Contractor’s Business License will be issued by the Revenue Department.  Information on the City Contractor’s License may be obtaine...
	Land Use/Code Administration                                Revenue Department
	P.O. Box 1827                                                          P.O. Box 1827
	Mobile, Alabama 36633-1827                                  Mobile, Alabama 36633-1827
	Phone:  251-208-7421                                             Phone:  251-208-7461

	18.  CITY OF MOBILE BUILDING PERMIT:
	A.    A City of Mobile Building Permit is required and and shall be obtained from the City of Mobile, but at no cost to the Contractor.
	B.  Contractor is responsible for ensuring that all inspections are successfully performed in accordance with City of Mobile regulations.

	19.  CONSTRUCTION SCHEDULE AND ACCESS:
	A.  The project shall be complete within one hundred eighty (180) days from the date
	indicated by the Notice to Proceed.
	B. The Park will remain in use throughout the Construction period and the Contractor is directed to coordinate all areas of work and scheduling of work with the Owner. Within five days of the bid opening, the Apparent Low Bidder Contractor shall meet ...
	C. Contractor shall have access to the Park as approved by the Owner, but typically dawn to dusk, seven days per week as coincides with park open hours. Contractor is directed to coordinate all areas of work and scheduling with the Owner.   After hour...
	D.      The Contractor may be allowed additional construction days due to inclement conditions (“rain days”) only as such are appropriately documented and are in excess of the NOAA/National Weather Service average (previous 5 years) for the given mont...

	20.  SITE CONSIDERATIONS:
	A.    It is the Contractor’s responsibility to carefully remove and store any items not permanently installed within the work areas.  It is recommended that the Contractor photograph, videotape or in some manner document any features to be removed and...
	B.  Noise and strong smells shall be isolated or kept to a minimum when     adjacent portions of the site are occupied.
	C.    Contractor shall be responsible to leave the work area and adjacent site clear of        equipment and debris, etc. at the end of each work day.  All final cleaning is the   responsibility of the Contractor and shall be executed prior to accepta...
	D.    A dumpster and lay down area for Contractor materials and staging may be located at the site and located per the direction of the Owner.  The Contractor is responsible for the removal of the dumpster, any storage containers and any security fenc...


	04 Section 00400 BID FORM with commentary
	Copies of the following Bid Forms shall be used.  Bids submitted on alternate forms may be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed by an officer of the company and notarized.
	TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633
	REF: PROJECT NO.:  PW-069-22
	PROJECT NAME:  Sanitation Service Upgrade &
	PROJECT LOCATION:  770 Gayle St.
	Mobile, Alabama 36604
	In compliance with the Bid Documents and having carefully and thoroughly examined said documents for the subject Work prepared by the City of Mobile, Architectural Engineering Department dated November 16, 2022; and all Addendum (a) Number(s) ________...
	COMPANY NAME:__________________________________________________________
	ADDRESS:____________________________________PHONE____________
	ALABAMA GENERAL CONTRACTOR LICENSE NO. ____________________
	CITY OF MOBILE BUSINESS LICENSE NO.____________________________
	SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO._________
	SECRETARY OF STATE OF ALABAMA ACCOUNT NO.__________________
	(Note: Secretary of State Account Number shall be filled in only by non-resident bidders)
	(Check one) [ ] (A Corporation)    [ ] (A Partnership    [ ] (An Individual Doing Business)
	hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to sustain all the expenses incurred in performing the Work on the above captioned Project in accordance with the terms of the Contract Documents, and all applicable l...

	Base Bid:                                      $________________
	Contingency Allowance:              + $                 5,000.00
	Total Base Bid:               $_________________
	(Fill in here and in Total Bid below)

	TOTAL BASE BID: _________________________________________________
	COMPANY NAME:______________________________________________________________
	BY:_________________________________________________________________
	COMPANY OFFICER:__________________________________________________
	TITLE______________________________  DATE______________________, 2022.
	END OF BID FORM


	04a ACCOUNTING OF SALES TAX FORM
	04b City of Mobile Subcontracting Plan
	05 AIA Contract 2.0
	ARTICLE 1   THE CONTRACT DOCUMENTS
	ARTICLE 2   THE WORK OF THIS CONTRACT
	ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
	ARTICLE 4   CONTRACT SUM
	ARTICLE 5   PAYMENTS
	ARTICLE 6   DISPUTE RESOLUTION
	ARTICLE 7   TERMINATION OR SUSPENSION
	ARTICLE 8   MISCELLANEOUS PROVISIONS
	ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS

	06 Section 00600 1 Bonds, Certificates and Affidavits
	SECTION 00600
	PART 1 GENERAL
	1.1 FORMS

	06a Section 00600 2 Performance, Labor and Materials Bonds with Commentary 2020_0121
	07 E-Verify sample 3 form
	08a G702-Application for Payment
	G702-Application for Payment

	08b G703-Continuation Sheet
	G703-Continuation Sheet

	08c DBE Utilization Report
	10a G704-2000 - unlocked
	10b  G706 G706A G707 - unlocked
	13 VENDOR-W-9  INFORMATION FORMS
	14 Section 00700 cover USED WITH AIA GEN. CONDITIONS- Copy
	14a General Conditions
	16 Section 01010 Summary of Work with Commentary  2019_0909
	17 Section 01210 Allowances  2019_0930
	19 Section 01310 Project Management and Coordination  
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General project coordination procedures.
	2. Administrative and supervisory personnel.
	3. Coordination drawings.
	4. Requests for Information (RFIs).
	5. Project meetings.

	B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility are assigned to a specific contractor.
	C. Related Sections:
	1. Division 1 Section "Execution Requirements"
	2. Division 1 Section "Project Record Drawings" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI:  Request from Owner, Architect, or Contractor seeking information from each other during construction.

	1.4 COORDINATION
	A. Contractor shall be responsible for coordinating all trades of his contract, Owners Contractors, coordinating construction sequences and schedules, and coordinating actual installed location and interface of work.
	B. Coordination:  Each contractor shall supervise and direct construction operations with those of subcontractors and entities to ensure efficient and orderly installation of each part of the Work.  Each contractor shall coordinate its operations with...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other contractors to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work.  Such administrative activities include, but are no...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Pre-installation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.
	9. Project closeout activities.


	1.5 KEY PERSONNEL
	A. Key Personnel Names:  Within 5 days of Notice to Proceed, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibilities; list addr...
	1. Post copies of list at site.  Keep list current at all times.


	1.6 REQUESTS FOR INFORMATION (RFIs)
	A. General:  Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.


	1.7 PROJECT MEETINGS
	A. General:  Attendance of subcontractors and superintendent at all Progress Meetings required.  The frequency of Progress Meetings will be established by the Owner, at the Pre-Construction Meeting.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	20  Section 01320 Construction Progress Documentation
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Contractor's construction schedule.


	1.3 INFORMATIONAL SUBMITTALS
	A. Format for Submittals:  Submit required submittals in the following format:
	1. PDF electronic file.

	B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule for entire construction period.
	C. Field Condition Reports:  Submit at time of discovery of differing conditions.
	D. Special Reports:  Submit at time of unusual event.
	E. Existing Condition Photos:  Submit prior to onsite mobilization to record existing conditions.  If, during construction, damage occurs by others, notify Project Manager right away.



	21a Section 01330 SUBMITTAL Procedures 
	25  Section 01710 Closeout Procedures 2019_0919 
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	1. Final cleaning.
	4. Repair of the Work.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of cleaning agent.
	A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	A. Certified List of Incomplete Items: Final submittal at final completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificates of Release: From authorities having jurisdiction.
	B. Final Inspection by the engineer of record.Certificate of Insurance: For continuing coverage.



	27  Section 017823 Operations and Maintenance Manuals  IF YOU HAVE MECH ELEC STUFF
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation manuals for systems, subsystems, and equipment.
	2. Maintenance manuals for the care and maintenance of products, materials, and finishes, systems and equipment.


	1.2 SUBMITTALS
	A. Manual:  Submit two copies of each manual in final form at least 15 days before final inspection.  Architect will return copy with comments within 10 days after final inspection.
	1. Correct or modify each manual to comply with Architect's comments.  Submit 2 copies of each corrected manual within 10 days of receipt of Architect's comments.
	2. Provide PDF copies on 2 discs.  Submit with the corrected manual.



	PART 2 -  PRODUCTS
	2.1 MANUALS, GENERAL
	1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear plastic sleeve on spine to hold label describing contents and with poc...
	a. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents.  Indicate volume number for multiple-volume sets.


	2.2 OPERATION MANUALS
	A. Descriptions:  Include the following:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	B. Operating Procedures:  Include start-up, break-in, and control procedures; stopping and normal shutdown instructions; routine, normal, seasonal, and weekend operating instructions; and required sequences for electric or electronic systems.

	2.3 PRODUCT MAINTENANCE MANUAL
	A. Content:  Organize manual into a separate section for each product, material, and finish.  Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information:  List each product included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or supplier and maintenance service age...
	C. Product Information:  Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.

	D. Maintenance Procedures:  Include manufacturer's written recommendations and inspection procedures, types of cleaning agents, methods of cleaning, schedule for cleaning and maintenance, and repair instructions.
	E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for Project Record Documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.

	B. See Division 01 Section "Operation and Maintenance Data" for operation and maintenance manual requirements.

	1.2 SUBMITTALS
	A. Record Drawings:  Comply with the following:
	1. Number of Copies:  Submit copies of Record Drawings as follows:
	a. Final Submittal:  Submit two sets of marked-up Record Prints, showing all dimensional locations, materials changes, any changes via addendum or change order.  Pay particular attention to noting underground utilities.


	B. Record Specifications:  Submit two copies of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data:  Submit two copies of each Product Data submittal.
	D. Submit PDF’s of Record Drawings, Record Specifications, Record Change Orders, Requests for Proposal, Documentation of use of Allowances, Product and Contractor’s Warrantees, Product Test Reports, Final Surveys, Record Product Data, etc on 2 discs.


	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop Drawings.
	1. Preparation:  Mark Record Prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar enti...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Record data as soon as possible after obtaining it.  Record and check the markup before enclosing concealed installations.

	2. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical conditions, completely and accurately.  If Shop Drawings are marked, show cross-reference on the Contract Drawings.
	3. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at same location.
	4. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into manageable sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.
	2. Record Transparencies:  Organize into unbound sets matching Record Prints.  Place transparencies in durable tube-type drawing containers with end caps.  Mark end cap of each container with identification.  If container does not include a complete s...
	3. Record CAD Drawings:  Organize CAD information into separate electronic files that correspond to each sheet of the Contract Drawings.  Name each file with the sheet identification.  Include identification in each CAD file.
	4. Identification:  As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect and Engineer.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. Note related Change Orders, Record Product Data, and Record Drawings where applicable.


	2.3 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one copy of each submittal during the construction period for Project Record Document purposes.  Post changes and modifications to Project Record Documents as they occur; do not wait until the end of Project.



	30 PW-069-22 Drawings
	Sheets and Views
	22-058 Electrical (COM San Gen)-T-1.1
	22-058 Electrical (COM San Gen)-E-1.1
	22-058 Electrical (COM San Gen)-E-2.1
	22-058 Electrical (COM San Gen)-E-2.2
	22-058 Electrical (COM San Gen)-E-3.1
	22-058 Electrical (COM San Gen)-E-4.1


	31a 263210 - DIESEL GENERATOR (COM Sanitation Generator )
	31b 263220 - TRANSFER SWITCHES (COM Sanitation Generator )
	2024-06-18 COM Sanitation Dept Generator Electrical Set Signed and Sealed.pdf
	Sheets and Views
	22-058 Revised Electrical (COM San Gen) without Charging Station-T-1.1
	22-058 Revised Electrical (COM San Gen) without Charging Station-E-1.1
	22-058 Revised Electrical (COM San Gen) without Charging Station-E-2.1
	22-058 Revised Electrical (COM San Gen) without Charging Station-E-2.2
	22-058 Revised Electrical (COM San Gen) without Charging Station-E-3.1
	22-058 Revised Electrical (COM San Gen) without Charging Station-E-4.1





